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SECTION 01010 
DIVISION 1 – GENERAL REQUIREMENTS SUMMARY OF WORK 

 
PART 1 GENERAL 
 
1.01 GENERAL 
 

A. This section describes the project and the work to be performed under 
this Contract in a general summary. Detailed requirements and extent of 
work are stated in applicable Specification sections and are shown on the 
Drawings.  

 
1.02 ORGANIZATION AND INTERPRETATION OF CONTRACT DOCUMENTS 
 

A. Specifications and Drawings included in these Contract Documents 
establish the performance, quality requirements, location and general 
arrangement of materials and equipment, and establish the minimum 
standards of quality workmanship and appearance.  

 
B. Specification sections have not been divided into groups for work of 

subcontractors or various trades. Should there be questions concerning 
the applicability or interpretation of a particular section or part of a section 
or Drawing, direct questions to the Engineer. 

 
C. Grade control designs shown on the Drawings are intended to be 

depictive and may not be an exact and complete representation of the 
actual finished work. Include any accessories required to provide 
complete and satisfactory grade control designs, as specified, even 
though some items may not be specifically shown on the Drawings. 

 
D. Any part of the work that is necessary or required to make each 

installation satisfactory and operable for its intended purpose, even 
though it is not specifically included in the Specifications or on the 
Drawings, shall be performed as incidental work as if it were described in 
the Specifications and shown on the Drawings.  

 
1.03 STANDARD SPECIFICATIONS 
 

A. The Montana Public Works Standard Specifications, Sixth Edition, April, 
2010, may be referred to elsewhere in this document as the MPW 
Standard Specifications or the MPWSS. Copies of the MPW Standard 
Specifications are available from: 

 
  Associated General Contractors of America 
  Montana Contractors Association 
  1717 11th Avenue 
  Helena, MT 59601 
 
B. Where a specification section from the MPW Standard Specifications is 

referenced, it shall be understood that the section is thereby made a part 
of these Contract Documents even though the section is not printed in 
this Project Manual. Special provisions that supplement or supercede 
referenced MPW Standard Specifications sections are included within this 
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SECTION 01010 
DIVISION 1 – GENERAL REQUIREMENTS SUMMARY OF WORK 

Project Manual and take precedence over any conflicts with the MPW 
Standard Specifications. 

 
1.04 WORK BY OTHERS 
 
 A. See Section 01041, PROJECT COORDINATION  
 
1.05 DESCRIPTION OF PROJECT 
 

A. This project consists of stream restoration, floodplain shaping, and 
revegetation of upper portions of French Creek in a general area 
identified as French Gulch within the Mount Haggin Wildlife Management 
Area (WMA). Construction will be carried out in accordance with project 
Drawings and these Specifications.  The work in generally described 
below: 

 
• Reconstruction of French Creek stream channel where indicated to 

restore stream channel, floodplain, and valley function; 
• Regrading of adjacent floodplain areas to restore connectivity to the 

stream channel and provide wetland areas; 
• Localized stream habitat augmentation at specified locations; 
• Realignment of the French Gulch Road to remove it from the floodplain 

and its influence on the stream channel; 
• Smoothing and removal of specified existing mine waste piles to blend 

with existing topography where indicated; 
• Re-vegetation and weed control of project area. 

 
B. This work includes, but is not limited to: the furnishing and installation of 

equipment, materials, and related appurtenances in the following general 
trades of work: site work, excavation, stream work, revegetation, and 
other related trades to complete the work. The work will be done under a 
single contract.  

 
1.06 LOCATION AND INSPECTION OF SITE 
 

A. The work shall occur within the existing Montana Fish, Wildlife, & Parks 
(FWP) property as shown on the project Drawings. Specifically, the 
location of the work includes: 

 
1. Upper French Creek within the general French Gulch area on the 

Mount Haggin WMA within Section 1, Township 2 North, Range 
12 West, and Sections 5 & 6, Township 2 North, Range 11 West. 

 
B. Bidders are encouraged to inspect the site and become familiar with the 

site conditions. All site visits shall be coordinated with the Montana Fish, 
Wildlife, & Parks. 

 
C. Inquiries concerning these Specifications and Drawings may be made to 

Russ Anderson, P.E., Morrison-Maierle, Inc., 1 Engineering Place, 
Helena, Montana, 59602. (406) 442-3050. 
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SECTION 01010 
DIVISION 1 – GENERAL REQUIREMENTS SUMMARY OF WORK 

 
 
1.07 ENGINEERING SERVICES 
 

A. The Engineer has established a benchmark for horizontal and vertical 
control. Existing facilities are located with respect to this control. Using 
the benchmark, the Contractor shall establish staking required for the 
performance of the work.  

 
B. County intersection monuments, survey monuments, control points and 

property pins shall be protected by the Contractor during construction 
operations. The County intersection surveying monuments within the 
project area that are destroyed, damaged or disturbed as a result of the 
construction will be replaced by the Engineer at cost to the Contractor. 
Any required replacements of the County intersection monuments will be 
completed once the surface restoration in the area is complete. 
Contractor shall have a licensed surveyor replace any other property pins 
or control points that are removed or damaged as a result of the 
construction. The cost of replacing survey stakes damaged or destroyed 
by the Contractor after the initial staking will be done by the Contractor at 
his own expense. No additional compensation shall be allowed for such 
replacements. 

  
1.08 BOUNDARIES OF WORK 
 

A. The Owner will make suitable provisions for ingress and egress, and the 
Owner will not cause the Contractor to enter or occupy with workers, 
tools, equipment or material, any ground outside the property of the 
Owner without the written consent of the owner of such ground. The 
approximate locations of the boundaries of work are shown on the 
Drawings. The final location and extent of the areas to be used shall be 
approved by the Owner. Other contractors and employees or agents of 
the Owner may for all necessary purposes enter upon the premise used 
by the Contractor, providing the operations of other contractors do not 
interfere with the actual scheduled operations. The Contractor shall 
conduct his work so as not to impede unnecessarily any work being done 
by others on or adjacent to the site.  

 
B. It shall be understood that the responsibility for protection and 

safekeeping of equipment and materials on or near the site will be entirely 
that of the Contractor and that no claim shall be made against the Owner 
or the Engineer by reason of any act of an employee or trespasser. It 
shall be further understood that should any occasion arise necessitating 
access by the Owner to the sites occupied by these stored materials and 
equipment, the Contractor owning or responsible for the stored materials 
or equipment shall immediately remove the same. No materials or 
equipment may be placed upon the property of the Owner until the Owner 
has agreed to the location contemplated by the Contractor to be used for 
storage.  
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SECTION 01010 
DIVISION 1 – GENERAL REQUIREMENTS SUMMARY OF WORK 

C. The necessary right-of-way shall be provided by the Owner and located 
on FWP property. The Contractor shall confine his construction 
operations to the area located in the general vicinity of the project area 
shown on the Drawings and shall use care in placing tools, equipment, 
excavated materials, materials, and supplies to minimize damage to the 
surrounding natural environment of which includes the area effected by 
French Creek and surrounding FWP property. The placing to tools, 
equipment, and materials shall by subject to the approval of either the 
Owner or the Engineer. The Contractor shall comply with any and all laws 
or restrictions mandated by the FWP for this particular project location. If 
an exemption is necessary to complete the project, the Contractor shall 
obtain consent from and shall execute a written agreement with the 
Owner 

 
1.9 PROTECTION OF SITE 
 

A. Excepting as otherwise provided herein, the Contractor shall take all 
necessary precautions and provide all material and equipment to protect, 
shore, brace, support, and maintain all public and private property in the 
proximity or otherwise affected by the construction work performed by 
him. The Contractor shall remove from the site all unused materials.  

 
B. Contractor shall retain and protect all adjacent improvements not called 

for removal on the Drawings. Restore damaged items to pre-construction 
condition. The Contractor is responsible to protect from damage any 
structures or properties near all excavation. It is the Contractor’s option, 
but only with coordination and approval of the property owner to support, 
move, relocate or remove a structure. Damage to existing improvements 
shall be repaired within 10 calendar days of the work in the immediate 
area. Temporary restoration may be requested by the Engineer in critical 
situations. 

 
C. The Contractor shall be responsible for all damage to streets, roads, 

highways, shoulders, ditches, embankments, culverts, bridges, and other 
public or private property, regardless of location or character, that may be 
caused by transporting equipment, materials or men to or from the Work 
or any part or site thereof, whether by him or his subcontractor. If property 
is damaged, the Contractor shall make satisfactory and acceptable 
arrangements with the owner of, or the agency or authority having 
jurisdiction over, the damaged property concerning its repair or 
replacement or payment of costs incurred in connection with the damage. 

 
D. The Contractor shall power wash all equipment to the satisfaction of the 

Owner prior to transporting to the Work. 
 
E. Also see Section 01041, PROJECT COORDINATION. 

 
1.10 TEMPORARY FACILITIES 
 

A. The Contractor shall be responsible for supplying his own office, toilet and 
storage facilities at the site if required or desired. The Contractor shall 
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SECTION 01010 
DIVISION 1 – GENERAL REQUIREMENTS SUMMARY OF WORK 

also be responsible for providing water needed for construction. The 
Contractor shall remove all traces of these facilities prior to completion of 
the project.  

 
B. Also see Section 01050, FIELD ENGINEERING 

 
1.11 SITE ACCESS 
 

A. The Contractor shall be responsible for determining the adequacy of all 
roads and bridges used in moving equipment and materials to the 
construction site. The Contractor shall provide alternative methods of 
access, such as temporary crossings, for any equipment that exceeds the 
capacity of existing access facilities.  

 
1.12 SAFETY 
 

A. The Contractor shall be solely responsible for all project personnel on the 
jobsite and members of the public needing to travel through the jobsite. 
No acts or comments by the Engineer or Owner shall be interpreted as a 
transfer of responsibility for safety.  

 
PART 2 PRODUCTS  
 
2.01 UNLOADING 
 

A. The Contractor shall be responsible for unloading and storing any and all 
materials that have been previously procured for this project.  

 
PART 3 EXECUTION (Not Used) 
 

END OF SECTION 
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SECTION 01041 
PROJECT COORDINATION   

DIVISION 1 – GENERAL REQUIREMENTS  
 
PART 1 GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Requirements for coordinating and sequencing the work under the 
Contract, and requirements regarding existing site conditions.  

 
B. Requirements for cutting and patching of new and existing work.  

 
1.02 JOBSITE COORDINATION 
 

A. Coordination with Other Work: The project shall be coordinated with the 
following work: 

 
1. Drop off and delivery of project materials. Contractor shall be 

responsible for any coordination, procurement, delivery, and 
storage of all project materials required.  

 
B. Owner may perform additional work related to this project or Owner may 

let other direct contracts therefore which shall contain General 
Requirements similar to these. Contractor shall afford the other 
Contractors who are parties to such direct contracts, (or Owner if they are 
performing the additional work), reasonable opportunity for the 
introduction and storage of materials and equipment and execution of 
work, and shall properly coordinate his work with theirs.  

 
C. If any part of Contractor’s work depends on proper execution or results 

from the work of any such other Contractor (or Owner), Contractor shall 
inspect and promptly report to Owner and Engineer in writing any defect 
or deficiencies in such work that renders it unsuitable for such proper 
execution or results. His failure to so report shall constitute an acceptance 
of the other work as fit and proper for the execution of his work except as 
to defects and deficiencies that may appear in the other work after the 
execution of his work.  

 
D. Contractor shall do all excavating, construction of stream channel 

restoration, revegetation, placement of grade control structures, and other 
work to ensure that the project is completed to appropriate specifications. 
Contractor shall not endanger any work of others by excavating, or 
otherwise altering their work and will only alter their work with the written 
consent of the Engineer and of the other Contractors whose work will be 
affected.  

 
E. If the performance of additional work by other Contractors or Owner is not 

noted in the Contract Documents prior to the execution of the Contract, 
written notice thereof shall be given to Contractor prior to starting any 
such additional work. If Contractor believes that the performance of such 
additional work by Owner or others involved results in additional expense 

01041 - 1 of 9 Pages 
R:\5002\004\Design Docs\Specs\Div 1\01041 Project Coordination.doc 
4/11/2014 



SECTION 01041 
PROJECT COORDINATION   

DIVISION 1 – GENERAL REQUIREMENTS  
or requires an extension of the contract time, Contractor may make a 
claim therefore.  

 
F. Contractor shall be responsible for all areas of the site used by him and 

all Subcontractors in performance of the work. He shall exert full control 
over the actions of all employees and other persons with respect to the 
use and preservation of property and existing facilities, except such 
controls as may be specifically reserved to Owner or others.  

 
G. Contractor and all Subcontractors shall cooperate in the coordination of 

their separate activities in a manner that will provide the least interference 
with the Owner’s operations and utility companies working in the area, 
and in the interfacing and connection of the separate elements of the 
overall project work. If any difficulty or dispute should arise in the 
accomplishment of the above, the problem shall be brought immediately 
to the attention of the Owner and Engineer. All Contractors working on 
this site are subject to this requirement for cooperation, and all shall abide 
by the Engineer’s decision in resolving project coordination problems 
without additional cost to the Owner.  

 
1.03 SUBMITTALS 
 

A. Contractor shall submit the following information as applicable to 
coordination activities: 

 
  1. Subsurface information and utilities 
 

a. Records or logs of borings or test holes made by 
Contractor, if any. 

 
b. Results of exploratory excavations made to verify locations 

and nature, shape, dimensions, etc., of existing utilities 
and facilities; where possible, indicate this information on a 
clean copy of the Drawings. 

 
2. Field Relocation: Clearly show proposed relocations of new or 

existing facilities, or related work affected by the relocation, on a 
clean copy of the Drawings and submitted prior to performing the 
relocation. 

 
3. Easements: Copy of the easements and other agreements 

obtained from utilities and property owners as required to carry out 
the work. Note this only applies to easements executed by the 
Contractor.  

 
4. Connecting Work: Proposed methods of connecting new work to 

existing facilities, where not shown or specified.  
 
5. Cutting and Patching: 
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SECTION 01041 
PROJECT COORDINATION   

DIVISION 1 – GENERAL REQUIREMENTS  
a. Written notice requesting consent to perform cutting that 

may affect structural safety or normal functioning of 
existing utilities.  

 
b. Recommendations indicating changed conditions, 

alternative materials or methods, time when uncovered 
work may be observed, and other information necessary to 
evaluate substitutions when work conditions necessitate 
change of materials or methods. 

 
6. Leases: Copy of leases and other agreements obtained from 

public agencies or private owners as required for Contractor’s 
staging and material storage areas.  

 
1.04 SITE CONDITIONS 
 
 A. Information on Site Conditions: 
 

1. General: Information obtained by the Owner regarding site 
conditions, topography, subsurface information, groundwater 
elevations, existing construction of site facilities as applicable, and 
similar data is included in the Contract Documents or will be 
available for inspection at the office of the Engineer or Owner 
upon request. Such information is offered as supplementary 
information only. Neither the Engineer nor the Owner assumes 
responsibility for its accuracy or completeness or for the 
Contractor’s interpretation of such information. 

 
2. Subsurface Information:  
 

a. Subsurface investigations at the site have not been 
performed.  Note that groundwater information is not 
provided.  

 
3. Control Points: Contractor shall check existing vertical and 

horizontal survey control points on structures and improvements 
located in the vicinity of the work prior to beginning the work. He 
may establish new vertical and horizontal control points, if desired. 
Furnish Engineer with copies of survey notes for each survey and 
a copy of the layout of survey control points, if conducted.  

 
B. Existing Utilities:  The Contractor is advised that there is one-call utilities 

locate number in use for utility locations requests within the State of 
Montana for buried gas, electrical and telecommunication lines. The one 
call number is 1-800-424-5555. It is mandatory to use this system before 
any excavation work in Montana.  

 
  2. Contractor’s Responsibilities: 
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SECTION 01041 
PROJECT COORDINATION   

DIVISION 1 – GENERAL REQUIREMENTS  
a. Where Contractor’s operations could cause damage or 

inconvenience to telephone, television, power, oil, gas, 
water, sewer, or irrigation systems, the Contractor shall 
make arrangements necessary for the protection of these 
utilities and services. Replace existing utilities removed or 
damaged during construction with equal or better 
materials, unless otherwise provided for in these Contract 
Documents.  

 
b. Notify utility offices that are affected by construction 

operations at least 48 hours in advance. Under no 
circumstances expose any utility without first obtaining 
permission from the appropriate agency. Once permission 
has been granted, locate, expose, and provide temporary 
support for the utilities. 

 
c. Notify affected users, the Owner, and emergency services 

of planned service outages in writing (by door hanger) a 
minimum of twenty-four (24) hours in advance of planned 
outage. Provide details such as phone number of 
superintendent, date and times for outage. 

 
d. Protect all utility poles from damage. If interfering utility 

poles will be encountered, notify the utility company at 
least 48 hours in advance of construction operations to 
permit necessary arrangements to protect or relocate the 
poles. 

 
e. Contractor shall be solely and directly responsible to owner 

and operator of such properties for damage, injury, 
expense, loss, inconvenience, delay, suits, actions, or 
claims of any character brought because of injuries or 
damage that may result from construction operations under 
this Contract.  

 
f. Neither Owner nor its officers or agency shall be 

responsible to Contractor for damages as a result of 
Contractor’s failure to protect utilities encountered in the 
work. 

 
g. In event of interruption to domestic water, sewer, storm 

drain, or other utility services (public and private) as a 
result of accidental damage due to construction 
operations, promptly notify the Owner and/or proper 
authority. Cooperate with Owner and said authority in 
restoration as promptly as possible and pay for repair. 
Prevent interruption of utility service unless granted by the 
utility owner.  
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SECTION 01041 
PROJECT COORDINATION   

DIVISION 1 – GENERAL REQUIREMENTS  
h. Drainage culverts at or near right angles to a pipeline, and 

removed by the Contractor, shall be replaced and/or 
restored to their original condition.   

 
i. Maintain a legible log of all utility crossings showing type, 

depth, date of crossing. Location referenced to project 
stationing, and a notation if the utility was damaged, type 
of repair, and who made the repair. The Contractor will 
work with Engineer to maintain an accurate and complete 
log that will become part of the as-constructed contract 
drawings. 
 

 C. Interfering Structures: 
 

1. Take necessary precautions to prevent damage to existing 
structures whether on the surface, above ground or underground. 

 
2. Protect existing structures from damage, whether or not they lie 

within limits of easements obtained by the Owner. Where existing 
fences, gates, sheds, buildings or other structures must be 
removed to properly carry out the work, or are damaged during 
work, restore them to original condition and to the satisfaction of 
property owner.  

 
3. Contractor may remove and replace in equal or better than 

original condition, small structures such as fences, mailboxes and 
signposts that interfere with Contractor’s operations. Contractor 
shall obtain permission from the small structure owner prior to 
removal and replacement. Comply with all regulatory 
requirements.  

 
 D. Field Relocation: 
 

1. During construction, it is expected that minor relocations of 
proposed facilities will be necessary. Make such relocations only 
by direction of the Owner or Engineer. If existing structures are 
shown that prevent construction as shown, Notify the Engineer 
before continuing the work so Engineer may make necessary field 
revisions. 

 
2. Where shown or directed by and acceptable to the Engineer and 

Owner, provide relocation of existing facilities to include piping, 
utilities, equipment, structures, electrical conduit wiring, electrical 
duct bank, and other miscellaneous items. Use only new materials 
for relocation of existing facilities. Match materials of existing 
facilities unless otherwise shown or specified. Perform relocations 
to minimize downtime of existing facilities. Install new portions of 
existing facilities in their new position prior to removing existing 
facilities, unless otherwise accepted by Engineer. 
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SECTION 01041 
PROJECT COORDINATION   

DIVISION 1 – GENERAL REQUIREMENTS  
 E. Monuments and Markers: 
 

1. Preserve and protect survey monuments and markers throughout 
construction. If damage occurs or removal becomes necessary, 
notify Engineer. Engineer will restore survey monuments at no 
expense to the Contractor. 

 
2. Preserve private and public monuments that are found. If 

monument must be removed, it shall be replaced at its original 
location using a registered land surveyor. Notify Engineer when 
monuments are encountered. If government monuments are 
encountered, reference the monument for future replacement and 
provide 10-day advance notification to Engineer who will notify the 
proper authority.  

 
 F. Easements: 
 

1. Where portions of work will be located on public or private 
property, easements and permits for rights-of-way will be obtained 
by the Owner, with the exception of the staging area lease 
agreement, which shall be the responsibility of the Contractor. 
Easements and permits for rights-of-way will provide for use of 
property for construction purposed only to the extent indicated on 
easements and permits. Copies of these easements and permits 
will be available from Owner for inspection. Contractor shall 
review the easements and permits obtained and abide by 
easement and permit provisions. Confine construction operations 
to within easement and permit limits or make special 
arrangements with property owners or appropriate public agency 
for additional area required. 

 
2. Before final payment will be authorized, Contractor shall furnish 

the Owner written releases from property owners and/or 
public/private agencies where side agreements or special 
easements have been made, or where Contractor’s operations 
have not been kept within the Owner’s property.  

 
3. In the event Contractor is unable to secure written releases, 

inform the Owner of the reasons. 
 

a. Owner or its representatives will examine the site, and 
Owner will direct Contractor to complete work that may be 
necessary to satisfy terms of the easements.  

 
b. Should Contractor refuse to do this work, Owner reserves 

the right to have it done by separate contract and deduct 
the cost of same from Contract amount, or require the 
Contractor to furnish a satisfactory bond in a sum to cover 
legal claims for damages.  
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SECTION 01041 
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DIVISION 1 – GENERAL REQUIREMENTS  
c. When Owner is satisfied that work has been completed in 

agreement with the Contract Documents and terms of 
easements, the right is reserved to waive the requirement 
for written release if Contractor’s failure to obtain such 
statement is due to grantor’s refusal to sign, and this 
refusal is not based upon any legitimate claims that 
Contractor has failed to fulfill the terms of the easement or 
Contractor is unable to contact or has had undue hardship 
in contacting the grantor.  

 
G. Connecting to Existing Facilities: Unless otherwise shown or specified, 

determine methods of connecting new work to existing facilities, and 
obtain Engineer’s review and acceptance of connections.  

 
1. Determine location, elevation, nature, materials, dimensions, and 

configurations of existing facilities where necessary for connecting 
new work. 

 
2. Inspect existing record drawings and shop drawings, conduct 

exploratory excavations and field inspections, and conduct similar 
activities as needed.  

 
3. Bypass pumping by Contractor if necessary.  

 
H. Erosion and Dust Control On-Site: 

 
1. The Contractor shall be responsible for reducing soil erosion and 

dust due to wind or water to a level meeting federal, state, and 
local regulations at the construction site. Control measures that 
may be required include, but may not be necessarily limited to, the 
following: 

 
 a. Suspension of excavation during high wind or rain. 
 
 b. Minimization of land exposure in area and time. 
 

c. Covering erodible areas as quickly as possible with gravel 
or by compaction. 

 
d. Stabilizing construction site soils.  
 
e. Controlling dust during construction by use of water spray.  

 
f. Water and/or chemically stabilize unpaved detours or any 

other fugitive dust emission sources resulting from 
construction of demolition. The fugitive dust can also be 
reduced by detouring traffic to paved approaches to the 
site. 

 
g. On-site burning of waste materials is not allowed. 
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DIVISION 1 – GENERAL REQUIREMENTS  
 
 

1.05 PROJECT MEETING OR REPORTS 
 

A. Pre-construction Conference: A pre-construction conference will be 
scheduled as directed by the Owner. 

 
B. Progress Meetings: The Owner will schedule regular progress meetings 

approximately every Monday during construction schedule to review work 
progress, schedules, and other matters needing discussion and 
resolution. 

 
1.06 SCHEDULING OF WORK 
 
 A. Modifications to Existing Facilities: 
 

1. Where existing facilities are to be modified during the course of 
work, obtain Owner’s and Engineer’s review and acceptance of 
submittals for temporary shutdown and bypass pumping, 
demolition, modification, corrections between new and existing 
work, and other related work. Conform to other sections as 
applicable.  

 
2. Connections to existing service or utilities, or other work that 

requires the temporary shutdown and/or bypass pumping of any 
existing operations of utilities shall be planned in detail with 
appropriate scheduling of the work and coordinated with the 
Owner and Engineer. The schedule for shutdown or restart shall 
be given by written advance notice in order that the Owner or 
Engineer may witness the shutdown, tie-in, and startup.  

 
3. All materials and equipment, including emergency equipment, 

necessary to expedite tie-ins shall be on hand prior to the 
shutdown of existing services or utilities. 

 
4. Unless otherwise specified or indicated, Contractor shall make all 

necessary connections to existing facilities including manholes, 
structures, pipelines, and utilities such as gas and electric as 
applicable. In each case, Contractor shall obtain permission from 
the Owner or the owning utility prior to undertaking connections. 
Contractors shall protect facilities against deleterious substances 
and damage. 

 
5. Connections to existing facilities that are in service shall be 

thoroughly planned in advance, and all required equipment, 
materials, and labor shall be on hand at the time of undertaking 
the connections. All equipment, materials, and labor that the 
Contractor plans to have available shall be coordinated with the 
Owner and Engineer in order to ensure the work is done in the 
minimum amount of time.  
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SECTION 01041 
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C. Time of Work: 
 
1. Overtime Notice: If Contractor for convenience should desire to 

carry on work outside regular working hours, submit written notice 
to the Owner and Engineer and allow ample time for satisfactory 
arrangements to be made for inspecting work in progress as 
specified in the Supplementary Conditions.   The Engineer will be 
the sole judge of whether onsite inspection is required.  

 
PART 2 PRODUCTS (Not Used) 
 
PART 3 EXECUTION 

 
3.01 REMOVAL/RELOCATION/REPLACEMENT OF EXTRANEOUS ITEMS 
 

A. Contractor shall be responsible to other items in conflict with construction. 
Contractor shall notify owner or utility company of such items prior to 
construction and shall coordinate with owner as to methodology required. 
Unless a specific bid item is identified and the removal is approved by the 
Engineer, the cost for this work will be considered incidental to all other 
items. 

 
END OF SECTION 

 

01041 - 9 of 9 Pages 
R:\5002\004\Design Docs\Specs\Div 1\01041 Project Coordination.doc 
4/11/2014 



SECTION 01050 
DIVISION 1 – GENERAL REQUIREMENTS       FIELD ENGINEERING 
 
 
PART 1: GENERAL 
 
1.01  ENGINEERING SURVEYS 
 

A. Notify Engineer of required survey work at least 72 hours before starting work. 
 
B. Preserve all benchmarks, control points and stakes. 
 
C. Replace benchmarks, control points and stakes destroyed or disturbed by 

Contractor or subcontractor. 
 

1.02 FIELD ENGINEER 
 

A. Engineer shall make determination of certain work items as indicated on 
Drawings.  Alterations to the quantity of work shall be accounted for at unit 
contract price of affected item.   

 
PART 2:  PRODUCT - NOT USED 
 
PART 3:  EXECUTION - NOT USED 
 
 

END OF SECTION 
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SECTION 01150 
DIVISION 1 – GENERAL REQUIREMENTS           MEASUREMENT AND PAYMENT 

PART 1 GENERAL 
 
1.01 SCOPE 

 
A. This section describes the method of measurements and basis of payment for all work 

covered by the Contract Documents. 
 

B. For the purposes of this Contract, this Measurement and Payment Section shall govern 
and take precedence over all other references to measurement and payment (with the 
exception to the Supplementary Provisions and any Addenda) referenced in these 
specifications. 

 
1.02 GENERAL 

 
A. The unit price for each item of the Contract shall cover all work shown on the Contract 

Documents and required by the specifications and other Contract Documents. All costs 
in connection with the work, including furnishing all materials, equipment, supplies and 
appurtenances; providing all required construction support plants, equipment and tools; 
constructing and maintaining dewatering systems; and performing all necessary labor 
and supervision to fully complete the work, shall be included in the unit and lump sum 
prices in the Pay Items Schedule. The amounts shown on the Pay Items Schedule shall 
be the contract price. 
 

B. No item that is required by the Contract Documents for the proper and successful 
completion of the work will be paid for outside of or in addition to the prices submitted in 
the contract. All work not specifically set forth by the Owner as directed in the formal 
contract between the Owner and the Contractor as a pay item shall be considered a 
subsidiary obligation of the Contractor and the Owner shall be informed of all costs in 
connection therewith. A change order shall be issued by the Owner as is necessary. 

 
1.03 ESTIMATED QUANTITIES 

 
A. All estimated quantities stipulated in the Contract Documents are approximate and are to 

be used only as a basis for estimating the probable cost of the work. 
 

B. The actual amount of work done and materials furnished under unit price items may 
differ from the estimated quantities. The basis of payment for work and materials will be 
as defined in this section. The Contractor agrees that he will make no claim for 
damages, anticipated profits, or otherwise on account of any difference between the 
amount of work actually performed and materials actually furnished and the estimated 
amounts herein. 

 
1.04 SURVEYS AND MEASUREMENTS 

 
A. All cubic yard quantity measurements shall be performed by Engineer as specified in this 

section. 
 

B. All hourly measurements shall be recorded by the Contractor as specified in this section 
and approved by the Engineer. 
 

1.05 METHOD OF MEASUREMENT 
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SECTION 01150 
DIVISION 1 – GENERAL REQUIREMENTS           MEASUREMENT AND PAYMENT 

 
A. No measurement of lump sum bid items in this Contract will be made. 

 
B. Measurement of unit price items contained in the Contract will be made in the field by 

the Engineer or Owner onsite personnel and will be approved by the Engineer as 
required. 

 
1.06 BASIS OF PAYMENT 
 

A. The pay items for the work in this Contract are a combination unit price and lump sum 
for all construction activities and materials required to complete the work described in 
the Contract Documents. Payment for the items shall include all labor, materials, 
equipment, and incidentals required to complete the item. The work included in each 
item is more completely described below: 
 

PAY ITEMS – French Creek Restoration in French Gulch  
 
Item # Description 
 
01 Taxes, Bonds, and Insurance. This item shall include any and all taxes, bonds, 

insurance costs in relation to this project together with any fees, permits if applicable, 
licenses and or other incidental regulatory costs assessed by Local or Federal agencies 
as required for the successful completion of this project. Payment will be at the lump 
sum contract price. To be paid fifty (50) percent upon mobilization to begin construction 
if the bid price for this item is equal to or less than five (5) percent of the total price. For 
the second fifty (50) percent of the bid amount plus that portion of the taxes, bonds, and 
insurance price greater than five (5) percent, if any, payment of the second fifty (50) 
percent and the excess greater than five (5) percent shall be paid in increments on the 
basis of the percentage of work completed at each progress estimate. 

 
02 General Requirements. This item includes coordination; scheduling; submittals; quality 

control; construction facilities and temporary controls; safety at the site; environmental 
quality control; product shipment, handling storage and protection; manufacturer’s 
services; completed record drawings; final cleanup and contract closeout; complete. 
Progress payments for the work in this item will be made according to the following 
schedule: 

 
 

Amount of Construction Time 
Expended 

For Payment, the Cumulative Percentage of the Amount in 
the Bidder’s Breakdown for the Work Under This Section 

Will Equal 
 

Thirty (30) days 
Sixty (60) days 

Remainder of project 

Thirteen (13) Percent 
Twenty-five (25) Percent 

Equal monthly disbursements for the 
remainder of the project 

 
03 Mobilization and Demobilization. This item shall include moving equipment and other 

necessary work items to and from the project site. This item shall include costs for 
unloading, storing, and stockpiling of any materials procured for construction at the 
project site. Payment will be at the lump sum contract price.   

 
04 Water & Dust Control.  This item includes all labor, equipment, and materials to prevent 

adverse impacts from water and dust created from construction activities.  Contractor is 
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SECTION 01150 
DIVISION 1 – GENERAL REQUIREMENTS           MEASUREMENT AND PAYMENT 

responsible for any impacts from construction and measures to mitigate.  Payment will 
be at the lump sum contract price.  

 
05 Soil & Erosion Control.  This item includes all labor, equipment, and materials for 

installation of erosion and sediment control devices as specified, permit fees for 
Montana Pollutant Discharge Elimination System permit, and effort for SWPPP 
administration. Item shall include all equipment, labor, materials, supplies, and related 
work incidental and necessary to complete this item as specified and shown on the 
Drawings. Payment will be at the lump sum contract price. 

 
06 Clearing and Grubbing.  This item consists of all materials and work necessary to 

complete the top soil stripping and re-spreading.  The top 6 inches of the existing ground 
shall be stripped and stockpiled prior to beginning earth moving activities in the areas 
delineated on the Drawings.  Upon completion of earth moving activities the stockpiled 
top soil shall be re-spread over all disturbed areas within the constructed stream channel 
or as directed by the Engineer.  Payment will be at the lump sum contract price. 

 
07 Excavation & Embankment – Streamwork. This item consists of the materials and work 

necessary to construct, shape, and grade the restored stream channel and adjacent 
floodplain. This work includes final shaping of material to meet design dimensions.  
Hauling and stockpiling of material is incidental to this item.  Payment shall be made on 
a cubic yard basis. Measurement shall be based on percent of design quantity complete.  
Quantity is calculated by surface comparison of existing topographic survey and design 
surface of stream channel and floodplain.   

 
08 Stream Banks – Fabric Wrap. This item shall consist of the equipment, labor, materials, 

and supplies required to construct coir blanket wrap stream bank as indicated on the 
Drawings in the constructed stream channel.  Earthwork for stream banks is incidental 
and not included in item 06. Payment shall be made on a lineal foot basis at contract 
price.  

 
09 Stream Banks – Alluvium. This item shall consist of the equipment, labor, materials, and 

supplies required to construct stream bank of coarse representative alluvium as 
indicated on the Drawings in the constructed stream channel. Earthwork for stream 
banks is incidental and not included in item 06. Payment shall be made on a lineal foot 
basis at contract price. 

 
10 Stockpile & Install – Wood Structure. This item shall include all materials, equipment, 

and work necessary to strip, salvage, stockpile, and install wood structures as shown on 
Drawings. Revegetation for localized installation locations shall be completed with plant 
species as specified. Payment shall be on an each basis. Areas disturbed by equipment 
or construction operations outside the extents indicated for installation will not be paid for 
and costs for restoration of damaged areas shall be incidental to this item.   

 
11 Stockpile & Install – Large Wood Habitat. This item shall include all materials, 

equipment, and work necessary to strip, salvage, stockpile, and install large wood 
habitat as shown on Drawings. Revegetation for localized installation locations shall be 
completed with plant species as specified. Payment shall be on an each basis. Areas 
disturbed by equipment or construction operations outside the extents indicated for 
installation will not be paid for and costs for restoration of damaged areas shall be 
incidental to this item.   
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SECTION 01150 
DIVISION 1 – GENERAL REQUIREMENTS           MEASUREMENT AND PAYMENT 

 
12 Stockpile & Install – Step/Pools. This item shall include all materials, equipment, and 

work necessary to strip, salvage, stockpile, and install step/pools as shown on Drawings. 
Revegetation for localized installation locations shall be completed with plant species as 
specified. Payment shall be on an each basis. Areas disturbed by equipment or 
construction operations outside the extents indicated for installation will not be paid for 
and costs for restoration of damaged areas shall be incidental to this item.   

 
13 Collect Willow Stakes.  This item shall include all equipment and labor to collect willow 

cuttings for streambank bioengineering.  This item is focused on the collection and 
storage of willow cuttings.  This item will include locating adequate collection sites and 
completing labor required to collect these plant material in the form of stakes.  Payment 
will be a lump sum contract price for producing a specified quantity of necessary willow 
stakes. 
 

14 Organic Material / Topsoil – Strip/Stockpile/Place.  This item shall include all equipment 
and labor to stockpile topsoil for construction of the streambanks and floodplain areas.  
This item will include grading, excavation and hauling of existing topsoil.  The contractor 
will follow specifications as prescribed in the design sheets.  Payment will be based on a 
per acre basis.  

 
15 Seed / Mulch – Floodplain Areas.  This item shall include all equipment, labor, and 

materials (seed) to broadcast seed the prescribed work areas.  The contractor will utilize 
the two seed mixes (streambank / wetland and floodplain), and rates as specified in 
design plans.  Payment will be based on a per acre basis.  

 
16 Seed / Mulch – Wetland/Streambank Areas.  This item shall include all equipment, labor 

and materials (seed) to broadcast seed the prescribed work areas.  The contractor will 
utilize the two seed mixes (streambank / wetland and floodplain), and rates as specified 
in design plans.  Payment will be based on a per acre basis. 

 
17 Plant / Install – Wetland.  This item shall include all equipment, labor, and plant materials 

to complete revegetation of the wetland areas.  This work shall include hand planting 
herbaceous plugs within the construction wetland depressions.  Payment will be a lump 
sum contract price for installing specified # of plantings in the designated area. . 

 
18 Plant/Install – Streambank. This item shall include all equipment, labor, and plant 

materials to complete revegetation along the streambank areas.  This work shall include 
hand planting of containerized woody plants and installation of browse control.  Plant 
installations shall follow revegetation specifications as prescribed in the design sheets.  
Payment will be a lump sum contract price for installing specified # of plantings in the 
designated area. . 

 
19 Plant/Install – Floodplain.  This item shall include all equipment, labor, and plant 

materials to complete revegetation within the floodplain areas.  This work shall include 
hand planting of containerized woody plants and installation of browse control.  Plant 
installations shall follow revegetation specifications as prescribed in the design sheets.  
Payment will be a lump sum contract price for installing specified # of plantings in the 
designated area. . 
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SECTION 01150 
DIVISION 1 – GENERAL REQUIREMENTS           MEASUREMENT AND PAYMENT 

20 Culvert Removal & Disposal.  This item shall include all equipment, labor, and materials 
for removal, hauling, and disposal of the existing corrugated metal covert as indicated on 
the Drawings.  Excavation of existing culvert and roadway are not included in this item 
and are paid and measured as defined under item #07.  Payment will be at lump sum 
contract price. 

 
21 Road Reconstruction.  This item shall include all equipment, labor, and materials to 

reconstruct the French Gulch Road as indicated on the Drawings.  This work includes all 
clearing, stripping, earthwork, compaction, and grading to achieve alignment, profile, and 
section of road reconstruction.  Payment shall be made on a lineal foot basis at contract 
price.  

 
Note: All coordination, scheduling, submittals, quality control, construction facilities and 
temporary controls, safety at the site, dewatering, environmental quality control, product 
shipment, permits, handling storage and protection, manufacturer’s services, completed record 
drawings, contract closeout, cleanup, construction water, over-excavation of any material, 
bypass pumping (if required), rock extractions, utility (water, natural gas, telephone, fiber optic, 
electrical, street lighting, etc.) crossings and repairs (public and private except as paid for as a 
unit item), utility coordination, thermal and moisture protection,  fence repair, as built drawings, 
restoration of surfaces beyond payable limits or restoration at areas outside construction zone 
damaged by this construction and required to be restored, discharge and other permits not 
identified as a bid item, labor, material, equipment, delivery, installation, startup and testing, 
taxes, freight, and all other incidental costs and any other items not shown as a pay item are 
considered subsidiary to the prime pay items and as such receive no direct payment.  
 

END OF SECTION 
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SECTION 01300 
DIVISION 1 – GENERAL REQUIREMENTS SUBMITTALS 
 
 PART 1: GENERAL 

1.01  Construction Schedules 
 

A. Before Starting Construction:  Preliminary Schedules: 10 days prior to the start of 
construction (unless otherwise specified in the General Requirements), Contractor 
shall submit to Owner for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or 
dates) for starting and completing the various stages of the Work, including 
any Milestones specified in the Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes 
quantities and prices of items which when added together equal the 
Contract Price and subdivides the Work into component parts in sufficient 
detail to serve as the basis for progress payments during performance of 
the Work. Such prices will include an appropriate amount of overhead and 
profit applicable to each item of Work. 

1.02 Initial Acceptance of Schedules 

A.   Prior to the first application for payment, all schedules and documents identified in 
paragraph 1.01.A shall be finalized and acceptable to the Engineer and Owner.  
No progress payment shall be made to Contractor until acceptable schedules are 
submitted to Engineer and Owner as provided below.  Acceptance of these 
schedules and documents by either Engineer or Owner will neither impose on 
Engineer or Owner responsibility for the sequencing, scheduling or progress of 
the Work and will not interfere with or relieve Contractor from Contractor’s full 
responsibility therefore. 

 
1. The Progress Schedule will be acceptable to Engineer and Owner if it 

provides an orderly progression of the Work to completion within the 
Contract Times. Such acceptance will not impose on Engineer and Owner 
responsibility for the Progress Schedule, for sequencing, scheduling, or 
progress of the Work, nor interfere with or relieve Contractor from 
Contractor’s full responsibility therefore. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it 
provides a workable arrangement for reviewing and processing the required 
submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form 
and substance if it provides a reasonable allocation of the Contract Price to 
component parts of the Work. 

1.03 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with 
paragraph 1.02 as it may be adjusted from time to time as provided below. 
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SECTION 01300 
DIVISION 1 – GENERAL REQUIREMENTS SUBMITTALS 
 

1. Contractor shall submit to Engineer with each application for payment an 
updated progress schedule reflecting the amount of work completed and 
proposed adjustments in the Progress Schedule that will not result in 
changing the Contract Times. Such adjustments will comply with any 
provisions of the General Requirements applicable thereto. 

2. Until the updated schedules are submitted to and acceptable to Engineer 
and Owner, Owner may withhold an amount from a progress payment that 
is sufficient to pay the direct expenses that Owner may reasonably expect 
will be necessary to correct any problems based on Contractor’s failure to 
submit acceptable updated schedules.  Review and acceptance of progress 
schedules by the Engineer will neither impose on Engineer responsibility for 
the sequencing, scheduling or progress of the Work, nor interfere with or 
relieve Contractor from Contractor’s full responsibility therefore. 

B.  Submit to the Engineer adjusted progress schedules as shown above 
 

C.  Submit to the Engineer and Owner, value schedules. The Schedule of Values 
established as shown above, will serve as the basis for progress payments and will 
be incorporated into a form of Application of Payment acceptable to Engineer and 
Owner. Progress payments on account of Unit Price Work will be based on the 
number of units completed. 

 
PART 2:  PRODUCT - NOT USED 
 
PART 3:  EXECUTION 
 
3.01  Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and 
approval in accordance with the accepted Schedule of Submittals as required by 
paragraph 1.02. Each submittal will be identified as Owner or Engineer may 
require. 

1. Shop Drawings: 

a. Submit electronic copy to Engineer.  

b. Data shown on the Shop Drawings will be complete with respect to 
quantities, dimensions, specified performance and design criteria, 
materials, and similar data to show Engineer the services, materials, 
and equipment Contractor proposes to provide and to enable 
Engineer to review the information for the limited purposes required 
by paragraph 3.01.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data 
such as catalog numbers, the use for which intended and other data 
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SECTION 01300 
DIVISION 1 – GENERAL REQUIREMENTS SUBMITTALS 
 

as Engineer may require to enable Engineer to review the submittal 
for the limited purposes required by paragraph 3.01.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the 
Schedule of Submittals, any related Work performed prior to Engineer’s review and 
approval of the pertinent submittal will be at the sole expense and responsibility of 
Contractor. 

C. Submittal Procedures: 

1. List of submittal items: (additional submittals may be required on Owner’s 
request) 

a. NOI Package receipt by MDEQ 

b. Weed Control Herbicide 

c. Seed Mix of Upland and Riparian areas 

d. Coir Fabric  

e. Equipment List  

f. Vegetation  

2. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other 
Shop Drawings and Samples and with the requirements of the Work 
and the Contract Documents; 

b. determined and verified all field measurements, quantities, 
dimensions, specified performance and design criteria, installation 
requirements, materials, catalog numbers, and similar information 
with respect thereto; 

c. determined and verified the suitability of all materials offered with 
respect to the indicated application, fabrication, shipping, handling, 
storage, assembly, and installation pertaining to the performance of 
the Work; and 

d. determined and verified all information relative to Contractor’s 
responsibilities for means, methods, techniques, sequences, and 
procedures of construction, and safety precautions and programs 
incident thereto. 

3. Each submittal shall bear a stamp or specific written certification that 
Contractor has satisfied Contractor’s obligations under the Contract 
Documents with respect to Contractor’s review and approval of that 
submittal. 
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SECTION 01300 
DIVISION 1 – GENERAL REQUIREMENTS SUBMITTALS 
 

4. With each submittal, Contractor shall give Engineer specific written notice of 
any variations that the Shop Drawing or Sample may have from the 
requirements of the Contract Documents. This notice shall be both a written 
communication separate from the Shop Drawings or Sample submittal; and, 
in addition, by a specific notation made on each Shop Drawing or Sample 
submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review:  

1. Engineer will provide timely review of Shop Drawings and Samples in 
accordance with the Schedule of Submittals acceptable to Engineer. 
Engineer’s review and approval will be only to determine if the items 
covered by the submittals will, after installation or incorporation in the Work, 
conform to the information given in the Contract Documents and be 
compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, 
techniques, sequences, or procedures of construction (except where a 
particular means, method, technique, sequence, or procedure of 
construction is specifically and expressly called for by the Contract 
Documents) or to safety precautions or programs incident thereto. The 
review and approval of a separate item as such will not indicate approval of 
the assembly in which the item functions. 

3. Engineer’s review and approval shall not relieve Contractor from 
responsibility for any variation from the requirements of the Contract 
Documents unless Contractor has complied with the requirements of 
paragraph 3.01.C.3 and Engineer has given written approval of each such 
variation by specific written notation thereof incorporated in or 
accompanying the Shop Drawing or Sample. Engineer’s review and 
approval shall not relieve Contractor from responsibility for complying with 
the requirements of paragraph 3.01.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the 
required number of corrected copies of Shop Drawings and submit, as 
required, new Samples for review and approval. Contractor shall direct 
specific attention in writing to revisions other than the corrections called for 
by Engineer on previous submittals. 

F.  Submit in writing any substitutions to previously approved items for review by the 
Engineer. 

 
G. Within 15 days prior to start of construction, submit a complete list of products 

proposed for use, providing manufacturer's name, trade name, and model or 
catalog numbers, and manufacturer data.  Submit the number of copies needed by 
the Contractor, plus three copies for Engineer use. 

 
H.  Where specified, submit samples to illustrate functional and aesthetic 
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characteristics of the Product, with integral parts and attachment devices.  Where 
specified, submit samples of finishes including colors, textures, and patterns. 

 
 
 

END OF SECTION 

01300 - Page 5 of 5 
R:\5002\004\Design Docs\Specs\Div 1\01300 Submittals.doc 
4/14/14 



SECTION 01400 
      CONTRACTOR QUALITY CONTROL 
DIVISION 1 – GENERAL REQUIREMENTS & OWNER QUALITY ASSURANCE 

PART 1: GENERAL  

1.01 DESCRIPTION 

A. This section describes the Contractor quality control testing requirements and 
Owner's quality assurance program. 

 
1.02 REFERENCES 

 
A. The following ASTM publication is a part of this specification. 

ASTM E 329 Evaluation of Testing and Inspection Agencies as Used in 
Construction 

PART 2: PRODUCT - NOT USED 

PART 3: EXECUTION 

3.01  GENERAL 

A. Contractor shall be responsible for QUALITY CONTROL testing and inspections 
to control contractor production and construction processes. Included in the 
Contractor quality control system an internal organization, plans, and procedures 
to produce the specified end product. Assure the system covers all construction 
operations, both on-site and off-site, and is keyed to the construction sequence 

B. Quality assurance testing is performed following the standards in the technical 
specifications for individual products. 

END OF SECTION 
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SECTION 01500 
CONSTRUCTION & 

DIVISION 1 – GENERAL REQUIREMENTS  TEMPORARY FACILITIES 
 
P A R T  1 :   G E N E R A L  
 
1.01  CONSTRUCTION FACILITIES 
 

A. Furnish personnel support facilities including: sanitary facilities; drinking water; 
first aid supplies and facilities; and, trash removal. 

B. Do not park vehicles or equipment or store materials on private property without 
written permission from the property owner. 

 
1.02  SECURITY 

A. Provide fencing, barricades, warning signs, and lights to secure all work areas, 
equipment, and materials as necessary.   

 
1.03  DUST CONTROL 
 

A. Be responsible for dust control, providing all equipment and personnel for the 
work as needed or required by local ordinances.  

 
1.04  HAUL ROUTES 
 

A. Obtain Owner approval of haul routes.  
 

PART 2:  PRODUCTS -- NOT USED 
 
PART 3 :   EXECUTION - NOT USED 
 

 
END OF SECTION 
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SECTION 01560 
ENVIRONMENTAL 

DIVISION 1 – GENERAL REQUIREMENTS           QUALITY CONTROL 
 
PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. The work shall consist of installing measures or performing work to control and 
protect the environmental quality of the project site and to minimize the pollution 
of the water and air during the construction operations in accordance with these 
specifications. 

 
1.02 RELATED WORK SPECIFIED UNDER OTHER SECTIONS 
 

A. Section 01400 - QUALITY CONTROL. 
 
B. Section 01500 - CONSTRUCTION FACILITIES AND TEMPORARY 

CONTROLS. 
 

PART 2 PRODUCTS (Not Used) 
 
PART 3 EXECUTION 
 
3.01 EROSION AND SEDIMENT CONTROL MEASURES AND WORKS 
 

A. The erosion and sediment control work and measures shall include but not be 
limited to the following and as shown in the Contract Documents. 

 
1. If surface disturbance exceeds one acre, which requires a Montana 

Department of Environmental Quality Stormwater Discharge Permit, the 
Contractor shall submit a written erosion control plan to the Engineer and 
Owner 15 days prior to start of construction. The plan shall address, but 
not be limited to, erosion due to storm water runoff, dust abatement, etc. 

 
2. Provide sediment barriers (silt fence) along slopes greater than 5% grade 

and before stream crossings in accordance with Section 01560, 3.03 and 
all federal, state, and local requirements. 

 
B. Control of Earthwork Activities: 

 
1. The excavation and moving of soil materials shall be scheduled so that 

the smallest possible areas will be unprotected from erosion for the 
shortest time practical. 

 
2. Excavated materials or other construction materials stockpiled or 

deposited near or on stream banks, lake shorelines, or other watercourse 
perimeters shall be protected to prevent being washed away by high 
water or storm runoff or can in any way encroach upon the actual 
watercourse itself. 
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SECTION 01560 
ENVIRONMENTAL 

DIVISION 1 – GENERAL REQUIREMENTS           QUALITY CONTROL 
 

3. All surplus dredged or excavated materials shall be placed on an upland 
site above the ordinary high water line in a confined area, not classified 
as a wetland, to prevent the return of such materials to the waterway as 
shown on the Drawings. 

 
4. All earthwork operations on shore shall be carried out in such a manner 

that sediment runoff and soil erosion to the water are controlled. 
 

C. Seeding: Seeding to protect disturbed areas shall be used as specified in the 
Contract Documents. 

 
E. Vegetation Conservation: Except where clearing is required for the work, 

approved construction roads, or excavation operations, all trees, native 
shrubbery, and vegetation shall be preserved and shall be protected from 
damage by the construction operations and equipment. The Contractor shall 
move equipment on access routes within the project area in a manner which will 
prevent damage to crops, rangeland, or property. 

 
1. Undisturbed buffer strips of natural vegetation shall be left on banks and 

bottoms of waterways and at road crossings until start of construction. 

F. Diversions: 
 

1. Diversions shall be used to divert water away from work areas and/or to 
collect runoff from work areas for water quality treatment and safe 
discharge. 

 
2. Diversions or channel changes required by the Contractor to complete the 

work shall be completed in a manner to minimize erosion. 
 

3. The Contractor shall remove all diversions, culverts, bridges and other 
temporary work following completion of the work and shall restore the 
area disturbed to essentially the same configuration as it was prior to 
construction or to the final lines and grades as shown on the Contract 
Documents. 

G. Stream Crossings: Except as necessary to perform stream channel and 
floodplain restoration and as approved by the Owner or Engineer, the Contractor 
shall not be permitted to ford live streams. When necessary, the Contractor shall 
install adequate culverts, bridges, or other works so that all equipment and 
vehicles can operate and work can be completed without the equipment’s tires or 
tracks entering the live stream channel. If the steam is dry at the time of 
construction, the stream bed may be crossed without installation of any culverts, 
bridges, or other works. 

 
H. Sediment Basins: Sediment basins shall be used to settle and filter out sediment 

from eroding areas, and to protect properties and streams below the construction 
areas. 
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I. Temporary and permanent slope breakers and sediment barriers (e.g. soil berms 
or staked bales of hay) will be installed to reduce water erosion on slopes greater 
than five percent as at stream crossings. 

 
3.02 WATER POLLUTION CONTROL 
 

A. The Contractor's construction activities shall be performed by methods that will 
prevent the entrance, or accidental spillage, of solid matter, contaminants, debris, 
and other objectionable pollutants and wastes into streams, flowing or dry 
watercourses, lakes, and underground water sources. Such pollutants and 
wastes shall include, but are not restricted to, refuse, garbage, cement concrete, 
sanitary waste, industrial waste, radioactive substances, oil and other petroleum 
products, aggregate processing tailings, mineral salts, and thermal pollution. 
Servicing and refueling of construction equipment shall be restricted to areas 
more than 250 feet away from a water body. 

 
1. No herbicide shall be applied within 25 feet of water bodies unless 

specifically labeled for use in or next to water. Mechanical or biological 
control methods also can be used. Herbicide shall be applied in 
compliance with federal, state, and local regulations. Use of coil carriers 
with herbicides shall be avoided. 

B. Compliance with Applicable Laws and Regulations: 
 

1. The Contractor shall comply with all applicable Federal, State and local 
laws, orders, and regulations concerning the control and abatement of 
water pollution. 

 
2. Prior to the discharge of any wastewater or other pollutants, or any 

dredged or fill materials into navigable waters, the Contractor shall obtain 
the proper permits and provide a copy to the Engineer. 

 
C. Other Provisions: 

 
1. All construction debris shall be disposed of on land in such a manner that 

it cannot enter a waterway or wetland. 
 

2. Equipment for handling and conveying materials during construction shall 
be operated to prevent dumping or spilling the materials into the water 
except as approved herein. 

 
3. During construction and subsequent operation of this facility, no 

petroleum products, chemicals, or other deleterious materials shall be 
allowed to enter or be disposed of in such a manner so that they could 
enter the water and precautions shall be taken to prevent entry of these 
materials into the water. 
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4. All work in waterways shall be performed in such a manner so as to 
minimize increases in suspended solids and turbidity, which may degrade 
water quality and damage aquatic life outside the immediate area of 
operation. 

 
5. Only clean riprap materials shall be utilized in order to avoid the 

percolation of fines which would result in excessive local turbidity and the 
riprap shall be placed in such a manner so as to provide a reasonably 
solid mass with no appreciable variation in thickness or slope. 

 
6. The Contractor shall maintain close coordination with downstream water 

users, advising them of any water quality changes to be caused by the 
construction. 

 
D. Dewatering Procedures: 

 
1. The Contractor shall construct, maintain, and operate cofferdams, 

channels, flume drains, sumps, pumps, or other temporary diversion and 
protection works. Furnish materials required, install, maintain, and 
operate necessary pumping and other equipment for environmentally safe 
removal and disposal of water from the various parts of the work. 
Maintain any foundations, trenches, pipelines, and parts of the work free 
from water. 

 
2. Where an excavation extends below the water table, dewater in a manner 

that will prevent loss of fines from the foundation. Maintain stability of 
slopes and bottom of the excavations, and perform construction 
operations in the dry. Use screened wells or equivalent methods for 
dewatering. Control seepage along the bottom of excavations, which may 
require ditches and pipe drains leading to sumps from which the water 
shall be pumped and properly discharged. 

 
3.03 STORM WATER DISCHARGE PERMIT 
 

A. Federal law requires an appropriate storm water discharge permit be obtained 
prior to the start of construction on any Work Delivery Order that will result in one 
(1) or more acres of surface disturbance. The Contractor shall meet all 
requirements for storm water discharges from construction activities as 
administered by the U.S. Environmental Protection Agency (USEPA) and 
Montana Department of Environmental Quality (MDEQ). 

  
The Contractor shall submit a Notice of Intent (EPA Form 3510-9 Rev. 6/03). 
Construction involving surface disturbance may begin upon submittal of the 
complete NOI Package and fees. The NOI shall be submitted to: 
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Department of Environmental Quality  
Water Protection Bureau  
PO Box 200901 
Helena, MT 59620-0901 
Telephone: (406) 444-3080 

 
Forms can be found online at  
http://deq.mt.gov/wqinfo/mpdes/stormwaterconstruction.mcpx 
 

B. The Engineer shall be responsible for developing a written site-specific Storm 
Water Pollution Prevention Plan (SWPPP) in accordance with the USEPA 
guidance document entitled Storm Water Management for Industrial Activities: 
Developing Pollution Prevention Plans and Best Management Practices.  A copy 
of the SWPPP may be requested for review by the USEPA. The SWPPP must:  

 
1. Be in writing. 
2. Be followed during construction of this project. 
3. Be modified as may be necessary depending on changing site conditions. 
4. Be maintained at the project site at all times. 
5. Be available for review upon request by the regulatory authorities.  

 
C. A copy of the SWPPP shall be submitted to the Owner and the Contractor prior 

to the start of construction.   
 
D. The SWPPP shall be included in the Contractor’s NOI Package along with the 

appropriate fees. 
 
E. Within 15 days of completion of soil disturbing activities associated with the work 

a Permit Transfer Notification will be filed with the MDEQ to transfer the MPDES 
permit from the Contractor to the Owner. 

 
F. The Owner shall also submit a Notice of Termination (EPA Form 3510 13) (Rev. 

6/03). The NOT must be submitted to the MDEQ upon the completion of 
construction when all soil disturbing activities have ceased and the site has been 
stabilized. 

 
3.04 CHEMICAL POLLUTION 
 

A. The Contractor shall provide tanks or barrels to be used to dispose of chemical 
pollutants produced as a by-product of the project work such as drained 
lubricating or transmission oils, greases, soaps, asphalt, etc. At the completion of 
the construction work, storage tanks or barrels shall be removed from the site 
and properly disposed of. 

 
B. Sanitary facilities such as chemical toilets or septic tanks shall not be placed 

adjacent to live streams, wells, or springs. They shall be located at a distance of 
200 feet or as required to prevent contamination of any well or watercourse. 
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C. The term pesticide as used in these Specifications shall include all herbicides, 
insecticides, fungicides, and rodenticides. Should the Contractor find it necessary 
to use pesticides in the areas of work under this contract, he shall submit his plan 
for such use to the Engineer for written approval. The Contractor shall not 
proceed prior to approval by the Engineer. 

 
D. Pesticides used shall only be those registered with the Environmental Protection 

Agency in compliance with the Federal Environmental Pesticide Control Act of 
1972 and other Federal pesticide acts. Pesticides names on the Department of 
the Interior's "Prohibited List" shall not be used.  

 
3.05 AIR POLLUTION 

A. The Contractor shall comply with applicable Federal, State, and local regulations 
concerning the prevention and control of air pollution and the burning of brush, 
slash or other materials. In no case shall unapproved materials, such as tires, 
plastics, rubber products, asphalt products, or other materials that create heavy 
black smoke or nuisance odors, be burned. Trash burning will not be permitted 
and smoke of any kind shall be minimized. 

 
B. Fire prevention measures shall be taken to prevent the start or the spreading of 

fires resulting from the project work. 
 

C. In the conduct of construction activities and operation of equipment, the 
Contractor shall utilize such practicable methods and devices as are reasonably 
available to control, prevent, and otherwise minimize atmospheric emissions or 
discharges of air contaminates. 

 
D. Equipment and vehicles that show excessive emissions of exhaust gases shall 

not be operated until corrective repairs or adjustments are made. 
 
3.08 PRESERVATION OF HISTORICAL AND ARCHEOLOGICAL DATA 
 

A. Federal legislation provides for the protection, preservation, and collection of 
scientific, prehistoric, historic, paleontologic, and archeologic data (including 
relics and specimens) that might otherwise be lost due to alteration of the terrain 
as a result of any Federal construction project. 

 
B. The Contractor agrees that, should he or any of his employees in the 

performance of this contract discover evidence of possible scientific, prehistoric, 
historical, paleontologic, or archeologic data, he will cease work and notify the 
Owner or Engineer immediately giving the location and nature of the finding. 
Written confirmation shall be forwarded immediately. The Owner will issue stop-
work orders should the Contractor encounter any of the above-mentioned 
resources. The Contractor shall exercise care so as not to damage artifacts or 
fossils uncovered during excavation operations and shall provide the cooperation 
and assistance necessary to preserve the findings for removal. 

 

01560 - Page 6 of 11 
R:\5002\004\Design Docs\Specs\Div 1\01560 Environmental Quality Control.docx 
4/11/14 



SECTION 01560 
ENVIRONMENTAL 

DIVISION 1 – GENERAL REQUIREMENTS           QUALITY CONTROL 
 

C. Where appropriate by reason of a discovery, the Engineer may order delays in 
the time of performance, or changes in the work, or both. If such delays, or 
changes, or both, are ordered, the time of performance and contract price shall 
be adjusted in accordance with the applicable clauses in the Contract. 

 
D. The Contractor agrees to insert this paragraph 3.08 in all subcontracts which 

involve the performance of work on the project site. 
 
3.09 WASTE MATERIAL DISPOSAL 
 

A. Excess excavated material not required or suitable for backfill, and other waste 
material, must be disposed of in licensed landfills or at other sites for which local, 
county, or state approval is obtained. 

 
B. Unacceptable disposal sites include, but are not limited to, sites within a wetland 

land or critical habitat and sites where disposal will have a detrimental effect on 
surface water or groundwater quality. 

 
C. Contractor may make his own arrangements for disposal subject to submission 

of proof that the owner(s) of the proposed site(s) has(have) a valid fill permit 
issued by the appropriate governmental agency. 

 
D. Maintain areas covered by the Contract and affected public properties free from 

accumulations of waste, debris, and rubbish caused by construction operations. 
Remove excavated materials from the site, or stockpile where shown or directed 
by Engineer. 

 
E. Cleaning and disposal shall comply with local ordinances and pollution control 

laws. Do not burn or bury rubbish or waste materials on the project site. Do not 
dispose of volatile wastes such as mineral spirits, oil, chemicals, or paint thinner 
on-site or in storm or sanitary drains. Disposal of wastes into streams or 
waterways is prohibited. Provide acceptable containers for collection and 
disposal of waste materials, debris, and rubbish. 

 
3.09 MAINTENANCE, REMOVAL AND RESTORATION 
 

A. The Contractor shall, at all times, keep the construction area, including storage 
areas used by him, free from accumulations of waste materials and rubbish. 

B. Waste materials including, but not restricted to, refuse garbage, sanitary wastes, 
industrial wastes, and oil and other petroleum products, shall be disposed of by 
the Contractor. Materials must be disposed of by acceptable means such as an 
approved solid waste facility. It shall be the responsibility of the Contractor to 
make any necessary arrangements pertinent to the locations and regulations of 
such disposal. The Contractor shall pay any fees or charges required for disposal 
of materials. 
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3.10 OSHA REGULATIONS 
 

A. General: Contractor will be required to comply with the Amendment to the 
Occupational Safety and Health Administration Construction Standards for 
Excavations, 29 CFR Part 1926, Subpart P printed Tuesday October 31, 1989 
and effective January 2, 1990. 

 
Any conflicting information between the OSHA document and these Contract 
Documents shall be revised to the OSHA document requirements and supersede 
and take precedence over all other conflicting information. Contractor shall be 
required to obtain copies of the OSHA document and to complete review of the 
same to avoid misrepresentation of their regulations 

 
B. Trench Shoring 

 
1. Type 1 TRENCH EXCAVATION. Excavation performed as Type 1 need 

not have protective support. The sides of all trenches shall be sloped 
back according to the soil type and in accordance with other criteria as 
defined in OSHA STANDARDS, 29 CFR, PART 1926, SUBPART P. 
Contractor shall solely be responsible for determination of soil type and 
full compliance. 

 
2. TYPE 2 TRENCH EXCAVATION. Excavation performed as Type 2 shall 

provide a support system, shielded system or other system, if required, 
which adequately protects employees against cave-in and which is 
designed in accordance with OSHA STANDARDS as defined in 29 CFR, 
PART 1926, SUBPART P. 

 
Note: OSHA regulations require that all trenches which are deeper than 
20 ft. are to have the side slopes and/or the protective systems designed 
by a registered professional engineer. 

 
3.11 HAZARDOUS ATMOSPHERES 
 

A. Contractor shall prevent employee exposure to potentially harmful levels of 
atmospheric contaminants and assure acceptable atmospheric conditions by 
complying with the requirements of 29 CFR, Part 1926, Subpart P. Monitoring 
equipment shall be supplied as a requirement of this project. 

3.12 CONTAMINATED MATERIALS 
 

A. General: If contaminants are encountered, Contractor shall provide notice to the 
Owner and Engineer. 

 
B. Procedures at Petroleum Contaminated Soils/Groundwater Site: Since the scope 

of the project is not designed as a cleanup, any contaminated soil material shall 
be separated during the excavation process from non-contaminated material, 
temporally stored and protected on the site, and then returned to the trench for 
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use as backfill material.  Measures shall be taken to address the following 
requirements. 

 
1. Contractor shall comply with all applicable OSHA regulations to protect 

the health and safety of their employees from known or suspected 
hazards in the work environment.  For a Contractor working near any 
discovered contaminated areas during the process of the project, 
Contractor shall be required to demonstrate employee training similar to 
the requirements of 29 CFR 1910.120(e)(3) for “routine and non-routine 
site employees” on a hazardous waste site. Contractor shall be required 
to properly secure the site to protect and prevent exposure of the general 
public to the contaminated materials. 

 
2. The pipe zone and bedding zone shall be sealed at each end of the 

determined petroleum contaminated material zone with impervious 
soil/bentonite trench plugs (1x107 cm/sec2) to prevent migration of the 
contaminant from the area. 

 
3. The pipe materials shall be stored, handled and installed to prevent 

contact with any contaminants, and where directed by the Engineer, 
prevent migration of the contaminants from the area.  Engineer may 
revise the pipe, gaskets, and other materials as necessary to protect the 
project from contaminants.  The Contractor shall be compensated for the 
increased material and labor costs associated with these pipe 
modifications. 

 
4. The temporary site storage of the petroleum-contaminated material shall 

require securing the material from access by all unauthorized parties.  
The material shall be covered and provisions taken to prevent migration 
of the contaminants from the source material by rainstorms or other 
events.  The material shall be placed on either an impervious liner 
material, or on an asphalt street surface.  The material shall not be mixed 
with non-contaminated materials. 

 
5. All petroleum-contaminated soils shall be returned to the trench as backfill 

material.  They shall be confined to the area from which they came, and 
placed as near to their original depth as possible.  The materials shall not 
be removed from the site. 

 
All work related to training personnel in the handling of contaminated soils as per 
these specifications shall be done as incidental work and no separate payment 
shall be made. 

 
C. Procedures at Other Contaminated Soil Sites: When contaminants other than 

petroleum products are encountered during the project (such as hazardous 
substances or wastes), the situation will be addressed by the Owner at the time 
of discovery. 
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D. Dewatering Activities: For areas where it is determined that the project will be in 
contaminated groundwater (containing hazardous materials), the dewatering 
procedure and progress of work on the project shall be addressed by the Owner 
at the time of discovery.  

 
3.13 FIRE PROTECTION 
 

A. Muffler systems on construction equipment shall have spark arresters to reduce 
risk of fire. The Contractor shall maintain fire extinguishers and other fire fighting 
equipment to quickly respond in the event of a fire.  

 
3.14 WETLANDS 
 

A. Wherever possible, construction shall avoid wetlands and riparian areas. 
 

B. The Contractor shall comply with all of Section 401 water quality certification 
conditions, and any additional federal water quality requirements/conditions. 

 
C. Construction equipment operating in wetlands shall be limited to that which is 

needed to perform stream channel and floodplain regrading. 
 

D. Where required, vegetation removal beyond the immediate work area shall be 
done at ground level, leaving existing root systems intact. Grading and stump 
removal in wetlands shall be limited to directly over the work area, where 
possible. 

 
E. Wide-track or balloon-tire construction equipment shall be used in 

saturated/inundated areas; timber pads, prefabricated equipment pads, or 
geotextile fabric overlain with gravel fill shall be used with normal equipment in 
such areas. All pads and temporary fill shall be removed following construction. 

 
F. Hay bales, berms, or other acceptable erosion/sedimentation control devices 

shall be installed at the edge of wetlands and other waters prior to construction. 
All exposed soils shall be permanently stabilized at the earliest practicable date. 

 
G. Hazardous materials, including fuels and lubricating oils, shall not be stored 

within 250 feet of wetlands. Additionally, construction equipment shall not be 
serviced or refueled within 250 feet of such areas. 

 
H. Topsoil from wetlands shall be stockpiled with intact roots, rhizomes and seed 

banks. Where possible, the topsoil shall be returned to its original horizon.  
 

I. Wetland ground surfaces shall be re-contoured to maintain preconstruction 
wetland hydrology. 

 
J. When possible, disturbed wetlands shall be re-vegetated with native plant 

material obtained from local sources. Additionally, appropriate measures shall be 
taken to prevent the introduction/spread of noxious weeds into wetland areas. 
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3.15 THREATENED, ENDANGERED, CANDIDATE, AND SENSITIVE SPECIES AND 

HABITATS 
 

A. The Contractor agrees that, should he or any of his employees in the 
performance of this contract, discover evidence of possible threatened, 
endangered, candidate, and sensitive species and habitats, he will cease work 
and notify the Owner and Engineer immediately, giving the location and nature of 
the finding. Written confirmation shall be forwarded immediately. The Owner may 
issue stop-work orders if construction encounters threatened, endangered, 
candidate, and sensitive species and habitats. Construction will continue only 
after consultation with Fish, Wildlife & Parks, US Fish and Wildlife Service, and/or 
other appropriate agency. 

 
 

END OF SECTION 
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PART 1:   GENERAL 
 
1.01 DESCRIPTION 
 

A. This work is the furnishing of labor, and equipment for installing, 
maintaining and operating traffic control devices to insure the safety of the 
general public and project personnel. 

 
1.02 REQUIREMENTS 
 

A. Perform work under this section meeting: 
 

• Manual of Uniform Traffic Control Services (MUTCD),  
• MDT 2006 Standard Specifications, Section 618,  
• Missoula County Public Works Department, Public Works Construction 

Manual, Section 7 Traffic Control, 
• and contract requirements. 

 
1.03 NOTIFICATIONS 

 
A. Coordinate all construction activities to reduce traffic conflicts at the work 

site, off-site events or other construction projects. 
 
B. Furnish the Engineer, for Owner review, a copy of the approved 

construction traffic control plan at least one week before construction 
begins or before changes in segments or phases of the work on the project. 
The Owner will review and approve the Traffic Control Plan considering 
known off-site activities and may require modification to the plan or 
construction timing to coordinate events. Work shall not commence until 
said plan is approved. 

 
PART 2:  PRODUCT 
 
2.01  TRAFFIC CONTROL DEVICES 
 

A. Assure all signs and barricades are reflectorized. Assure all night time 
traffic control devices meet MUTCD lighting requirements. 
 

B. Use traffic control devices meeting the "Manual of Uniform Traffic Control 
Devices" and the "Traffic Control Devices Handbook" requirements, 
available from the Superintendent of Documents, U.S. Government 
Printing Office, Washington, D.C. 20492. 
 

C. Assure all traffic control devices are clean, legible, reflective for night-time 
use, and operable. 

 
PART 3:  EXECUTION 
 
 3.01  WORK METHODS: 
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A. Place all traffic control devices as planned before permitting men or 
equipment on the traveled way. Install signs, cones and barricades in that 
order. 

 
B. Inspect the work area at least twice each day during construction and 

maintain records of traffic control devices used and their location. 
 

C. Assure traffic control is appropriate to the work. Assure traffic control 
devices are appropriate and clean before suspending work for the day. 

 
D. Remove traffic control devices in reverse order of installation at the end of 

each shift. 
 

E. Remove and store all unnecessary traffic control devices away from 
traffic's view. 

 
3.02  NONCOMPLIANCE 
 

A. Remove, repair or replace any traffic control device not providing its 
intended function. 

 
B. Do not begin work until all required traffic control devices are placed. 

 
C. The Engineer will periodically inspect the traffic control and inform the 

Contractor of any deficiencies. 
 

D. Contractor failure to correct any deficiency in the traffic control within 4 
hours of notification is cause to deduct monies from the contract payment 
on the next progress payment. 

 
E. The Engineer may direct correcting traffic control deficiencies immediately. 

Failure to immediately correct the deficiency is cause for the Engineer to 
correct the deficiency at Contractor expense. 

 
3.03  FLAGGING 
 

A. Furnish competent and properly equipped flag persons as described in the 
booklet "Instructions for Flag persons" furnished by the Montana 
Department of Transportation. 

 
END OF SECTION 
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PART 1: GENERAL 

1.01  DESCRIPTION 
 

A. The work covered in this section includes items required in final closeout of this 
project.   

 
1.02   RECORD DOCUMENTS 
 

A. Submit record documents as required by the Owner. Final payment will not be 
processed until the documents are submitted to and approved by the Owner. 

 

1.03   OPERATION AND MAINTENANCE DATA 
 

A. Where applicable, submit two sets, before final inspection, bound in three ring 
binders. Prepare a table of contents for each volume with each product or system 
identified. 

 
B.        Where applicable, prepare the following: 

 
1. Directory, listing names, addresses and telephone numbers of Engineer, 

Contractor, Subcontractor, and Equipment Suppliers. 
 

2. Operations and maintenance instructions, arranged by system. For each 
category, identify the applicable Contractor(s) or Subcontractor(s) and 
suppliers. Identify the following: 

 
a)  Significant design criteria 
b)  List of equipment 
c)  Parts list for each component 
d)  Operating instructions 
e)  Maintenance instructions 

1.04   WARRANTTIES AND BONDS 
 

A. Submit, with final payment request, all warranty certificates, lien releases, and 
consent of security forms. 

PART 2: PRODUCTS - NOT USED 
 
PART 3: EXECUTION - NOT USED 
   
   END OF SECTION 
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PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. This section covers the coordination and work necessary to move in personnel 
and equipment, set up all temporary facilities, utilities, erosion and sediment 
controls, and prepare the site for construction, complete.  

 
1.02 GENERAL 
 

A. The limits of the site are shown on the Drawings. The Contractor shall coordinate 
the location of their temporary facilities with the Owner. 

 
PART 2 PRODUCTS 
 
2.01 TEMPORARY FACILITIES 
 

A. The Contractor shall provide all temporary facilities as required for performing the 
work. 

 
PART 3 EXECUTION 
 
3.01 COORDINATION 
 

A. The project site is located within property that is owned by the Montana 
Department of Fish, Wildlife & Parks. Before move in and site preparation, the 
Contractor shall notify and coordinate with the Engineer.  

 
3.02 LAYOUT 
 

A. Set up construction facilities in a neat and orderly manner within Contractor-
secured staging areas. Accomplish all required work in accordance with 
applicable portions of these Specifications. Confine operations to work area 
shown.  

 
3.03 OBSTRUCTIONS 
 

A. Some obstructions may not be shown. The Contractor is advised to carefully 
inspect the existing site before starting construction activities. The removal and 
replacement of minor obstructions such as fences, culverts, small piping, and 
similar items shall be anticipated and accomplished, even though not shown or 
specifically mentioned.  

 
B. Major obstructions encountered that are not shown on the Drawings, or could not 

have been foreseen by visual inspection of the site should immediately be 
brought to the attention of the Engineer. The Owner will make a determination 
before proceeding with the work. If the Owner finds that the obstruction adversely 
affects the Contractor’s costs or schedule of completion, a proper adjustment to 
the Contract will be made to account for these obstructions.  
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END OF SECTION 
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PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. The work of this section consists of the clearing and / or salvaging of vegetation.  
Clearing includes removal, stockpiling, and disposal of plant materials that are 
unsalvageable such as stumps and roots.  Other structures such as fences and 
debris that will interfere with the construction of this project will be removed.  
Plant materials such as woody shrubs (willows) and sod mats will be salvaged 
from within the project area and transplanted within the project.  In addition, 
existing topsoil from the site will be stockpiled for incorporation along streambank 
/ channel reconstruction and development of floodplain. 

 
PART 2 PRODUCTS 
 
2.01 GENERAL 
 

A. Provide all materials and equipment, suitable and in adequate quantity, required 
to accomplish the work as specified herein. 

 
PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. Clearing and Grubbing for the construction of the Project shall not extend beyond 
the construction limits except as accepted by the Owner or Engineer.  Clearing 
for project construction shall not exceed any easement limits.  

 
3.02 CLEARING 
 

A. Clearing shall consist of the removal and disposal of trees, stumps, shrubs, 
brush, grass, vegetation, surface debris, abandoned structures, fences, and 
other objectionable matter from within the described clearing limits.  Areas to be 
cleared will be determined by project engineer following assessment and marking 
of salvageable plant materials.   

 
3.03 GRUBBING 
 

A. Grubbing shall consist of the excavation, removal, and disposal of roots, matted 
roots, and buried and surface debris from within the described clearing limits.  In 
areas of grading or excavation, remove stumps, roots, structures or foundations a 
minimum of 6 inches below finished grade.  In areas of embankment remove stumps, 
roots, structures or foundations a minimum of 6 inches below original grade.  Backfill 
all grubbing holes, with accepted material and compact to approximately the same 
density as the existing surrounding soils.  

  
3.04 PRESERVATION OF TREES, SHRUBS, AND OTHER VEGETATION 
 

A. Protect trees, shrubbery, and other vegetation not designated for removal from 
damage resulting from the work. Cut and remove tree branches only where, in the 
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SECTION 02130 
DIVISION 2 – SITEWORK CLEARING, GRUBBING and PLANT SALVAGE 
 

opinion of the Engineer, such cutting is necessary to effect construction operation. 
Remove branches other than those required to provide a balanced appearance of 
any tree, as accepted, prior to removal. Scars resulting from the removal of branches 
shall be treated with an accepted tree sealant. 

 
3.05 SALVAGE AND PROTECTION 
 

A. Vegetation debris shall be disposed by the Contractor; unless such material is 
acceptable and required for revegetation or other use as specified in later 
sections of these Contract Documents. 

 
B. The Contractor shall protect plant growth and features remaining as final 

revegetation. 
 

C. The Contractor shall protect survey benchmarks, control points, and existing 
work from damage or displacement. 

 
D. The Contractor shall maintain a designated site access for vehicle traffic. 

 
E. The Contractor shall salvage and protect existing fence wire, wood posts, metal 

posts and any other structures or debris not to be removed from the project site. 
 

F. Protocols for salvaging of plant materials will be implemented and directed by 
engineer (vegetation specialist). 

  
3.06 SALVAGING AND TRANSPLANTING METHODS 
 

A. This salvage method includes harvesting of an entire live willow clump with the 
above ground stems and intact root system.   

 
B. These methods will be implemented along the proposed floodplain reconstruction 

zone where willow cover is extensive and shows good regeneration.  Willow 
clumps should be young and show vigorous stem growth for the season.  Clump 
sizes will range from 8-15 feet tall and diameter of the 3-4 feet the size of 
excavator bucket.  
 

C. Clumps are removed from the ground by digging straight down and under to the 
root mass.  Start the hole by placing the bucket teeth about 10 inches away from 
the stems and dig down about the depth of the bucket (approximately 3 feet) 
getting as much of the root mass as possible.  
 

D. The floodplain reconstruction will require the removal of willows as the site is 
cleared and grubbed.  Willow salvaging and transplants should be conducted as 
the floodplain zone is created.   
 

E. Transplanting is most successful when willow clumps are salvaged and then 
immediately planted.  Planting holes can be dug prior to salvaging and willows 
removed and then transported directly to the planting hole.   
 

 
02130 – Page 2 of 3 

R:\5002\004\Design Docs\Specs\Div 2\02130 Clearing, Grubbing and Plant Salvage.docx 
4/14/14 



SECTION 02130 
DIVISION 2 – SITEWORK CLEARING, GRUBBING and PLANT SALVAGE 
 

F. Depending on the grading process for floodplain reconstruction, willows may 
need to salvaged and then temporarily stored prior to planting.  Willow clumps 
can be removed and stored in a nursery bed that keeps as much soil and root 
mass together and avoids drying of the roots.  Water the willow clumps when 
they arrived at the planting site or nursery bed.  Avoid leaving the clumps in the 
sun for long periods.  
 

G. Holes for the transplant sites will be pre-dug and ideally deep enough that it’s just 
above the standing water table. Avoid digging into the water table if present 
during construction.  The root mass of the clump should be located in the 
saturated moisture zone and not in the standing water zone.   The hole should be 
about the diameter of clumps root mass with at least 4-5 feet of the willow stems 
sticking out of the ground when you are finished planting the clump.  
 

H. Fill in the hole with soil and water.  Use the bucket to pack around the willow 
clump so there are no air pockets around the root mass.  
 

I. Transplants are finished by removing about one third to one half of the willows 
above ground stem tops straight across.   

 
3.07 TOPSOIL 
 

A. The top 6 inches of top soil shall be salvaged and stockpiled by the Contractor 
for future placement on all graded or otherwise disturbed areas as directed by 
Owner. Disturbance to top soil not previously disturbed by grubbing or excavation 
shall be minimized or left in an undisturbed state to prevent any excess erosion 
at the site due to the high percentage of fines in the soil. 

 
3.08 DISPOSAL OF WASTE MATERIAL 
 

A. Any burning or disposal operations shall be subject to all laws governing such 
operations.  The Contractor shall be responsible for any damage to life and/or 
property caused by fire resulting from any phase of construction.  A copy of the 
Contractor's burning permit shall be submitted to the Engineer.  Noncombustible 
material shall become the property of the Contractor and shall be removed from 
the site of work. 

 
B. It shall be the Contractor's responsibility to select an acceptable method of 

disposal for vegetation or debris not salvageable.  The Contractor shall be 
responsible for obtaining the necessary authorization from State and local 
agencies for disposal if required; and any accidental loss or damage as a result 
of the chosen disposal method shall be the Contractor's responsibility and shall in 
no way involve the Owner or Engineer. 

 
 

END OF SECTION 
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SECTION 02220 
DIVISION 2 – SITEWORK  EARTHWORK 

 

PART 1: GENERAL  

1.01  DESCRIPTION  
 

A.  This work is the excavation and embankment for stream and floodplain shaping 
and reconstruction. It includes all site preparation, removal and disposal of debris 
from the excavation, handling and storing materials for fill and backfill, 
construction dewatering, all backfill, subgrade preparation, final grading, site 
dressing and cleanup.  

 
1.02  REFERENCES  
 

A.  The current publications listed below form part of this specification. 
 

AASHTO T99  Moisture-Density Relations of Soils and Soil-Aggregate 
Mixtures Using 5-lb (2.5kg) Rammer and 12-inch (305mm) 
Drop 

   
ASTM D698  Moisture-Density Relations of Soils and Soil-Aggregate 

Mixtures Using 5-lb (2.5kg) Rammer and 12-inch (305mm) 
Drop 

  
AASHTO T191  Density of Soil In-Place by the Sand-Cone Method 
(ASTM D1556) 
 
AASHTO T310  In-Place density and water content of the soil and soil 

(ASTM D6938)  aggregate by Nuclear Method 
(Shallow Depth)  

 
AASHTO T11  Materials Finer Than 0.075mm (No. 200) Sieve in 
 (ASTM C117)  Mineral Aggregates by Washing  
 
AASHTO T27  Sieve Analysis of Fine and Coarse Aggregate  
(ASTM C136) 
 
 AASHTO T89  Determining the Liquid Limit of Soils  
 
AASHTO T90  Determining the Plastic Limit and Plasticity Index of Soils  
 
ASTM D4318  Test Method for Liquid Limit, Plastic Limit and Plasticity 

Index of Soils  
 

1.03 TESTING  
 

A. Field Density Testing  
 
1. Meet the quality control and quality assurance testing requirements in 

Section 01400, Contractor Quality Control and Owner Quality Assurance.  
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SECTION 02220 
DIVISION 2 – SITEWORK  EARTHWORK 

2. In-place field density tests for quality assurance are at Owner expense 
meeting AASHTO T191 (ASTM D1556), Sand Cone Method; or by 
AASHTO T310 (ASTM D6938) Nuclear Densometer Methods.  Quality 
assurance field density testing frequency is at the Engineer’s discretion.  

3. Re-testing failing areas is at the expense of the Contractor.  
4. At the direction of the Engineer, provide necessary equipment and labor 

to excavate and replace materials for test holes up to 5 feet deep into the 
compacted backfill to allow testing below the surface of any layers 
covered without inspection and approval by the Engineer.  

 
B.  Laboratory Maximum Density and Optimum Moisture  

 
1. Quality assurance tests will be made by the Engineer for each on-site natural 

soil or each source of off-site material, including borrow material, to 
determine the laboratory maximum density values and optimum compaction 
moisture content according to AASHTO T-99 or ASTM D698.  

 
C.  Material Submittals  

 
1. Submit to the Engineer samples of on-site and off-site borrow soils for 

laboratory moisture-density relationship testing by the Engineer.  
2. If applicable, submit a blasting plan to the Engineer.  

 
PART 2: PRODUCTS  
 
2.01  EARTHWORK MATERIALS 
 

A. See Drawings for material specifications for stream work. 

B. Road reconstruction shall be from onsite materials generated from excavation.   
 
PART 3: EXECUTION  
 
3.01  PROTECTION OF EXISTING PROPERTIES  
 

A.  General  
 

1. Take precautions to protect all adjoining private and public property and 
facilities, including underground and overhead utilities, curbs, sidewalks, 
driveways, structures, and fences. Restore or replace all disturbed or 
damaged facilities to its original condition at Contractor’s expense.  

 
2. Contact utility owners using the Montana One Call System in accordance 

with Section 01041, PROJECT COORDINATION, Paragraph 1.2.B., for 
utility locates before starting work. Protect the utilities exposed during the 
work and prevent damaging underground utilities adjacent to excavations. 
Immediately notify the utility owner of any construction damage.  Repairs 
of damage to marked utilities are at the expense of the Contractor.   

 
B.  Privately Owned Utilities  
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SECTION 02220 
DIVISION 2 – SITEWORK  EARTHWORK 

 
1.  If any existing private utility interferes with the work in either alignment or 

grade, and has to be moved, the work will be performed by the 
appropriate UTILITY Owner, unless otherwise specified in the contract 
documents.  Such private utilities may include gas mains, underground 
electrical and telephone cables, telephone poles, light poles, etc.  

 
C. Existing Structures 

 
1. Prevent damage to existing buildings or structures in the work area.  

Repair all construction related damage to the satisfaction of the Owner.  
 

D. Existing Overhead Utilities  
 

1.  Use extreme caution to avoid conflict, contact or damage to overhead 
utilities during the work.  

 
E.  Exploratory Excavation  

 
1. The location of existing buried public utilities may need to be verified by 

exploratory excavation before construction.  
 
2. Where authorized by the Engineer, the Contractor will be reimbursed for 

exploratory excavation work at the unit price bid per hour for a 
backhoe/excavator with operator and a laborer to assist. Use a 
backhoe/excavator having at least 60 horsepower (45kw), as rated by the 
manufacturer.   

 
3. The unit price per hour includes the backhoe/excavator, operator and one 

laborer based upon the actual time, to the nearest one-half hour, that the 
equipment and personnel are used in actual excavating and backfilling 
operations including standby time between excavation and backfilling 
which allows the Engineer to make the necessary survey of the 
underground utilities.  

 
4. Exercise care to prevent damaging all utilities and repair any utility 

damage caused by exploratory excavation.  
 
3.02  SURVEY MARKERS AND MONUMENTS  

 
A. Protect all survey markers and monuments.  Protection includes marking with 

flagged high lath and supervising work near markers and monuments.  Do not 
disturb monuments without prior approval from the Engineer.   

 
B.  Replace all Contractor disturbed or destroyed survey markers or monuments, not 

approved during construction, using a licensed land surveyor. See Section 01050 
for details on survey marker protection/disturbance.  

 
3.03  CLEANUP  
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SECTION 02220 
DIVISION 2 – SITEWORK  EARTHWORK 

A.  As work progresses, remove debris and complete to finish grade each portion of 
the work.  

END OF SECTION 
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SECTION 02401 
DIVISION 2 - SITEWORK     DIVERSION AND CARE OF STREAM & DEWATERING  

PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 

A. The work included under this section consists of furnishing all construction plans, 
labor, equipment, and incidentals necessary for the dewatering of the project site, 
and the diversion and care of the stream during construction of the Project.  Note 
that diversion and care of the stream may require a system of pumping plants, 
pipelines and/or flumes.  The work also includes complete removal of all 
dewatering equipment and structures from the project site including demolition of 
any coffer-dams or other dewatering structures constructed during earlier 
construction phases.   

 
B. The CONTRACTOR is responsible to satisfy himself as to the extent and cost of all 

necessary dewatering.  
 
C. French Creek exhibits significant flows year round. The stream is anticipated to be 

low at the project site during the construction phase. Storm events may produce 
increased stream flow to be mitigated through dewatering and/or diversion in 
accordance with the SWPPP.   
 

D. Flood flows from French Creek are not anticipated at the project location during the 
project schedule.  However, all effort and materials required to prepare for, 
mitigate, and restore effects of a storm event during construction are considered 
incidental to the erosion control work.   

 
1.02 QUALITY ASSURANCE 
 

A. The CONTRACTOR shall be responsible to research and satisfy himself as to the 
size, type, and quality of the dewatering system including the method of diversion 
and care of the creek during construction.  In the case of a runoff event which 
damages the dewatering and/or diversion system or completed work, the OWNER 
and ENGINEER shall not be held liable.  

 
B. It shall be the CONTRACTOR's responsibility to comply with all requirements and 

regulations of all federal, state or local agencies that govern the work affecting the 
construction.  

 
1.03 SUBMITTALS 
 

A. The CONTRACTOR shall submit to the ENGINEER prior to the start of any work, 
complete dewatering plans including:  

 
1. Description of the overall dewatering and diversion system; 
 
2. Proposed equipment, geometry and capacity;  
 
3. Proposed procedures;  
 
4. Proposed equipment and materials; 
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SECTION 02401 
DIVISION 2 - SITEWORK     DIVERSION AND CARE OF STREAM & DEWATERING  

 
5. Proposed schedule.   

 
B. Review will be made by both the OWNER and ENGINEER as to the proposed 

system.  The review will only be with respect to the basic principles of the 
methods the CONTRACTOR intends to employ to reasonably ensure protection of 
embankment, structures, and water quality.  The CONTRACTOR will be solely 
responsible for the arrangement, location, and depths of the system necessary to 
accomplish the work of dewatering and the protection of embankments, structures, 
and water quality.  

 
 
PART 2 - PRODUCTS (not used) 
 
PART 3 - EXECUTION 
 
3.01 CONTRACTOR'S RESPONSIBILITY 
 

A. The CONTRACTOR shall furnish all necessary labor, equipment, and incidentals 
necessary to de-water the project site and provide diversion and care of the stream 
during the period of construction. 

 
B. The CONTRACTOR shall keep the construction area free from water by; diversion, 

pumped dewatering, berming, coffer-damming, sheet pile coffer-dams, or by other 
methods or combination thereof. 

 
C. The CONTRACTOR shall, at the end of construction or whenever they are no 

longer needed, completely remove all dewatering equipment from the project site 
and demolish any existing coffer-dams or other dewatering structures either 
constructed by the CONTRACTOR or still in existence from earlier work.  
Coffer-dam material must be removed from the creek.  

 
3.02 PROTECTION 
 

A. At all times the CONTRACTOR shall provide sufficient protection to ensure the 
safety to personnel, equipment, materials, and existing structures, and to the 
public for activities relating to dewatering.  

 
END OF SECTION 
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 SECTION 02480 
 FINISH GRADING, 
DIVISION 2 – SITEWORK SEEDING AND LANDSCAPING 
 
PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. The work included in this section consists of finish grading, reseeding of 
disturbed areas with native grasses, and providing revegetation tasks with the 
installation of containerized herbaceous and woody plants. 

 
B. Include any incidental work which can reasonably be inferred as part of the work 

and necessary to provide complete revegetation of the project.  These may 
include unloading of plant materials, salvaging woody shrubs and sod mats, 
transporting and planting of salvaged plant materials, and conducting pre-project 
weed control. 

 
1.02 GENERAL 
 

A. See Division 1, GENERAL REQUIREMENTS, which contain information and 
requirements that apply to the work specified herein and are mandatory for this 
project. 

 
B. Topsoil unnecessarily removed shall be replaced and seeded at the Contractor's 

expense. 
 
1.03 SUBMITTALS 
 

A. Submittals during construction shall be made in accordance with Division 1, 
GENERAL REQUIREMENTS. 

 
PART 2 PRODUCTS 
 
2.01 TOPSOIL 
 

A. Topsoil may be available from onsite stockpiles by the Contractor as specified in 
Section 02130 CLEARING AND GRUBBING. Topsoil shall be considered to be 
natural surface soil capable of producing satisfactory native plants and shall be free 
of matter that may be harmful to plant growth or a hindrance to grading, seeding, and 
maintenance.   

 
B. The preferred soil texture includes loam, silt loam, and clay loam.   

 
2.02 SEED 
 

A. General: Furnish all seed that complies and is labeled in accordance with the 
Montana Seed Law and U.S.D.A. Rules and Regulations under the Federal Seed 
Act.  Provide seed in the amount and species specified in plan sheets under 
Drawing Number D-4: Planting Specifications Tables.  Seed which has become 
wet, moldy or otherwise damaged in transit or in storage will not be acceptable. 
Seed shall contain not less than eighty-five percent pure live seed and not more 
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 SECTION 02480 
 FINISH GRADING, 
DIVISION 2 – SITEWORK SEEDING AND LANDSCAPING 
 

than 0.5 percent weed seed. 
 

B. Seed Testing: All seed shall be tested within twelve months prior to the planting 
date. All testing shall be performed by a State Seed Lab, Commercial Seed 
Testing Lab, or a registered member of the Society of Commercial Seed Analysts 
(Registered Seed technologist). The Contractor shall furnish the Engineer a 
certified test report prior to the start of seed operations. Seed not planted within 
the 12-month period shall be retested for dormant seed, hard seed, and 
germination and a new certified test report furnished to the Engineer. Testing 
shall be the responsibility of the Contractor. 

 
C. Labeling: Supply the Project Engineer with all seed bag tags and certification 

from the suppliers stating that the seed complies with the Federal Seed Act and 
the Montana Seed Laws (MCA 80-5-101- through 305) or the following 
information: 

 
1. Name and address of supplier. 
 
2. Common name, genus, species, and subspecies when applicable. 
 
3. Supplier's lot number for each kind of seed. 
 
4. Year of Production. 
 
5. Purity and germination for each kind of seed. 
 
6. Pounds of bulk seed of each kind of seed in bag. 
 
7. Pounds of pure live seed (PLS) of each species. 
 
8. Percent of each species. 
 
9. State or county origin. 
 
10. Percent of weed species. 
 
Ensure that the seed contains no "PROHIBITED" noxious weed seed. Ensure 
that the seed contains no "RESTRICTED" noxious weed seed in excess of the 
maximum numbers per pound as specified by MCA 80-5-105 or as specified by 
the appropriate County Weed Board, whichever is more stringent.  Ensure that 
the number of seed per pound for all other noxious weed seeds shown on the 
"restricted list" is zero. 

 
E. Seed Mix:  The seed mix and native plantings used shall be submitted to the 

Engineer within 10 days prior to start of construction.  No seeding or plantings 
shall be performed prior to Owner approval.   
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 SECTION 02480 
 FINISH GRADING, 
DIVISION 2 – SITEWORK SEEDING AND LANDSCAPING 
 

 
Wetlands / Streambank Seed Mix 

Scientific Name Common Name Pure Live Seed 
(Lbs./Acre) 

Beckmannia syzigachne  American sloughgrass 0.5 
Bromus ciliatus fringed brome 3.8 
Calamagrostis canadensis bluejoint reedgrass 0.5 
Carex nebrascensis Nebraska sedge 1.0 
Carex utriculata Northwest Terrority Sedge 1.5 
Deschampsia cespitosa tufted hairgrass 1.0 
Eleocharis palustris creeping spikerush 0.5 
Glyceria grandis fowl mannagrass 0.5 
Juncus effusus common rush 0.5 
Poa palustris fowl bluegrass 0.2 

Total 10 
 
Riparian Seed Mix 

Scientific Name Common Name Pure Live Seed 
(Lbs./Acre) 

Bromus ciliatus fringed brome 0.5 
Calamagrostis canadensis bluejoint reedgrass 0.5 
Deschampsia cespitosa tufted hairgrass 0.5 
Elymus trachycaulus ssp. 
trachycaulus slender wheatgrass 4.7 
Elymus glaucus Blue wildrye 2.5 
Geranium viscosissimum wild geranium 1.0 
Juncus balticus Baltic rush 0.1 
Poa compressa Canada bluegrass 0.2 

Total 10 
 

F. Native Cuttings shall be sand bar willow, Drummond willow, Booth willow, red-
osier dogwood and/or cottonwood cuttings.   

 
 
2.02 WEED CONTROL  
 

A. Herbicide:  Tordon product as approved by Owner. 
 
PART 3 EXECUTION 
 
3.01 GENERAL SITE GRADING AND PREPARATION WORK 
 

A. Preparation of Subgrade: After rough grading is completed and before topsoil is 
spread, thoroughly scarify ground to a minimum depth of 8 inches with a toothed 
ripping machine by running in two directions at right angles over the entire 
surface to be planted. 
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 SECTION 02480 
 FINISH GRADING, 
DIVISION 2 – SITEWORK SEEDING AND LANDSCAPING 
 

B. Topsoil for all areas with native grasses shall be stockpiled during site stripping. 
If additional topsoil is needed, the Contractor shall import topsoil at their sole 
expense.  

 
3.02 SEEDING 
 

A. Soil Preparation: All areas disturbed by construction shall be seeded. The 
Contractor shall also provide weed control on all disturbed areas until completion 
of construction activities. 

 
1. In areas that have not been disturbed by construction activities Contractor 

shall disc existing vegetation and soil to minimum depth of two (2) inches. 
 
B. Method of Seeding: Method of seeding shall be by broadcast on all flat and 

sloped areas as directed by engineer. 
 

C. Applications: The seed shall be broadcast seeded using spreader equipment or 
by hand if completed by experience revegetation personal. The anticipated seed 
application rate shall be 10.0 pounds of pure live seed per acre. 

 
E. The Wetland / Streambank Seed Mix shall be applied to all areas designated for 

wetland depressions and along the streambank reconstruction zone.     
 
F. Seeding shall be done at times of the year when climatic conditions including 

temperature and soil moisture are conducive to growth. All seeding shall occur 
after October 1st.  These periods may vary depending on the climatic conditions 
and are subject to final approval by the Owner. 

 
3.03 NATIVE CUTTINGS  
 

A. Planting of the native cuttings shall occur when climatic conditions including 
temperature and soil moisture are conducive to growth.   

 
B. Plant cuttings in locations shown on Drawings to maximize success rate.  Soak 

cutting prior to planting and embed cutting 1.0’ minimum below finished grade or 
as shown on drawings.   

 
END OF SECTION 
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 SECTION 02485 
DIVISION 2 – SITEWORK STREAM GRADE WORK 
 
PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. This work consists of placing rock and fill to simulate a natural streambed, profile 
and cross section.  The placement of coarse representative alluvium and 
dominant rock for: riffle, pools, step/pools, and other in stream rock structures, is 
included within this specification. 

 
1.02 GENERAL 
 

A. See Division 1, GENERAL REQUIREMENTS, which contain information and 
requirements that apply to the work specified herein and are mandatory for this 
project. 

 
1.03 SUBMITTALS 
 

A. Submittals during construction shall be made in accordance with Division 1, 
GENERAL REQUIREMENTS. 

 
1. The Contractor shall designate in writing to the Engineer the source of 

materials,  
 
2. certifications and/or manufacturer’s information indicating the product 

meets requirements herein, 
 
3. any warranty, design life, or maintenance information from the 

manufacturer.   
 

1.04 DELIVERY, STORAGE, AND HANDLING 
 

A. All products shall be furnished sufficiently to protect against moisture intrusion 
and extended ultraviolet exposure prior to placement. Each shall be labeled 
allowing for the identification of the material and its dimensions, and providing 
sufficient tracking of production for quality control purposes.  

 
B. Shall be free of defects and voids that would interfere with proper installation or 

impair performance, in conformance with the product specifications.  
 
C.  Stored by Contractor in a manner that protects from damage by construction 

activities, sheltered from weather and maintains the clean and dry condition of 
the material. 

 
PART 2 PRODUCTS 
 
2.01 COIR FABRIC  
 
 A. Fabric  
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 SECTION 02485 
DIVISION 2 – SITEWORK STREAM GRADE WORK 
 

1.  Shall be of consistent thickness with matrix fibers distributed evenly over 
the entirety of the blanket, in conformance with the product specifications. 

 
2. Sufficient tensile strength, thickness, and coverage to maintain integrity 

during installation and ensure material performance. 
 
3. Max opening size shall be 0.75”.   

 
2.02 COARSE REPRESENTATIVE ALLUVIUM  
 

A. Furnish a mixture of soil, gravel, cobble, and boulders to simulate a natural 
streambed.   

B. Native material produced form onsite excavation shall be used for stream work 
as approved by Engineer.   

 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. Stream channel shall be constructed as shown on the Drawings or as directed by 
Owner and Engineer onsite.   

 
B. STREAM CHANNEL 
 

1. Place streambed material on a prepared surface to form a well-graded, 
low permeability mass, similar in appearance and texture to the natural 
streambed.   

2. Place streambed material around wood, rock and other channel features 
to prevent voids and feature instability.   

 
C. COIR FABRIC 
 

1. Prepare final grading of surface by hand or small machinery to provide 
uniform surface without excessive protrusions.  

 
2. Minimum lateral overlap of blankets is 2 feet. 
 
3. Close fabric ends as shown on Drawings.   
 

 
END OF SECTION 
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	A. Before Starting Construction:  Preliminary Schedules: 10 days prior to the start of construction (unless otherwise specified in the General Requirements), Contractor shall submit to Owner for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract Documents;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progr...

	1.02 Initial Acceptance of Schedules
	1. The Progress Schedule will be acceptable to Engineer and Owner if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer and Owner responsibility for the Progress Schedule...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to component parts of the Work.

	1.03 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with paragraph 1.02 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer with each application for payment an updated progress schedule reflecting the amount of work completed and proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such a...
	2. Until the updated schedules are submitted to and acceptable to Engineer and Owner, Owner may withhold an amount from a progress payment that is sufficient to pay the direct expenses that Owner may reasonably expect will be necessary to correct any ...


	3.01  Shop Drawings and Samples
	A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals as required by paragraph 1.02. Each submittal will be identified as Owner or Engineer may require.
	1. Shop Drawings:
	a. Submit electronic copy to Engineer.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Submit number of Samples specified in the Specifications.
	b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes required by paragra...


	B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...
	C. Submittal Procedures:
	1. List of submittal items: (additional submittals may be required on Owner’s request)
	a. NOI Package receipt by MDEQ
	b. Weed Control Herbicide
	c. Seed Mix of Upland and Riparian areas
	d. Coir Fabric
	e. Equipment List
	f. Vegetation

	2. Before submitting each Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	3. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review and approval of that submittal.
	4. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a written communication separate from ...

	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction (except where a particular means, method, technique, sequence, or procedure of construction is specifically and expressly called ...
	3. Engineer’s review and approval shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of paragraph 3.01.C.3 and Engineer has given writ...

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...
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	A. Before Starting Construction:  Preliminary Schedules: 10 days prior to the start of construction (unless otherwise specified in the General Requirements), Contractor shall submit to Owner for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract Documents;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progr...

	1.02 Initial Acceptance of Schedules
	1. The Progress Schedule will be acceptable to Engineer and Owner if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer and Owner responsibility for the Progress Schedule...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to component parts of the Work.

	1.03 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with paragraph 1.02 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer with each application for payment an updated progress schedule reflecting the amount of work completed and proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such a...
	2. Until the updated schedules are submitted to and acceptable to Engineer and Owner, Owner may withhold an amount from a progress payment that is sufficient to pay the direct expenses that Owner may reasonably expect will be necessary to correct any ...


	3.01  Shop Drawings and Samples
	A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals as required by paragraph 1.02. Each submittal will be identified as Owner or Engineer may require.
	1. Shop Drawings:
	a. Submit electronic copy to Engineer.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Submit number of Samples specified in the Specifications.
	b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes required by paragra...


	B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...
	C. Submittal Procedures:
	1. List of submittal items: (additional submittals may be required on Owner’s request)
	a. NOI Package receipt by MDEQ
	b. Weed Control Herbicide
	c. Seed Mix of Upland and Riparian areas
	d. Coir Fabric
	e. Equipment List
	f. Vegetation

	2. Before submitting each Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	3. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review and approval of that submittal.
	4. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a written communication separate from ...

	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction (except where a particular means, method, technique, sequence, or procedure of construction is specifically and expressly called ...
	3. Engineer’s review and approval shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of paragraph 3.01.C.3 and Engineer has given writ...

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...
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